

**SAINT LOUIS COUNTY DEPARTMENT OF TRANSPORTATION
 BID TABULATION**



SAINT LOUIS COUNTY
 Transportation and Public Works

**PROJECT: DIELMAN ROAD-ARS INFRASTRUCTURE
 ST. LOUIS COUNTY PROJECT NO.: AR-1554
 FEDERAL PROJECT NO.: STP-5627(602)
 DATE OF BIDS RECEIVED: 3/16/2022**

			Pavement Solutions, LLC			Pace Construction Company		N.B. West Contracting Company, Inc.	
			Core Bid - Bid Option 1			Core Bid - Bid Option 1		Core Bid - Bid Option 1	
Item Number	Description	Unit	Quantity	Unit Price	Calculated Total	Unit Price	Calculated Total	Unit Price	Calculated Total
ROADWAY ITEMS									
202-20.10	Removal of Improvements	L.S.	1	\$9,150.00	\$9,150.00	\$69,524.40	\$69,524.40	\$75,000.00	\$75,000.00
203-10.30	Land Disturbance Permits	L.S.	1	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00	\$1.00
207-20.00	Linear Grading, Class 2	Sta.	2.6	\$2,309.90	\$6,005.74	\$800.00	\$2,080.00	\$1,200.00	\$3,120.00
304-05.04	Type 5 Aggregate Base (4" Thick)	S.Y.	2365.7	\$3.96	\$9,368.17	\$3.00	\$7,097.10	\$8.00	\$18,925.60
404-09.04	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Ton	1418.9	\$128.35	\$182,115.82	\$105.00	\$148,984.50	\$98.00	\$139,052.20
404-12.72	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Ton	1956.9	\$129.55	\$253,516.40	\$102.00	\$199,603.80	\$98.00	\$191,776.20
405-30.10	Type "C" Bituminous Concrete (Pavement)	Ton	84.4	\$189.36	\$15,981.98	\$220.00	\$18,568.00	\$175.00	\$14,770.00
405-30.20	Type "D" Bituminous Concrete (Pavement)	Ton	23	\$400.99	\$9,222.77	\$580.00	\$13,340.00	\$380.00	\$8,740.00
407-10.27	Tack-Emulsified Asphalt (SS-1H)	Gal.	5310	\$2.41	\$12,797.10	\$3.05	\$16,195.50	\$0.01	\$53.10
412-10.04	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	S.Y.	20801	\$4.13	\$85,908.13	\$3.75	\$78,003.75	\$2.75	\$57,202.75
414-10.00	Crack Sealing	Mile	0.5	\$28,600.00	\$14,300.00	\$13,600.00	\$6,800.00	\$15,000.00	\$7,500.00
502-11.68	Remove and Replace Concrete Pavement (8" Non-reinforced)	S.Y.	150	\$93.42	\$14,013.00	\$177.00	\$26,550.00	\$180.00	\$27,000.00
509-15.12	Concrete Base Repair (12" Non-reinforced, Removal and Replacement), Excludes Curb	S.Y.	230	\$120.83	\$27,790.90	\$191.00	\$43,930.00	\$215.00	\$49,450.00
509-16.12	Concrete Base Repair (12" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	S.Y.	1130	\$125.57	\$141,894.10	\$234.00	\$264,420.00	\$386.00	\$436,180.00
603-10.35	Adjust Water Service Valve Box to Grade	Each	10	\$411.88	\$4,118.80	\$530.00	\$5,300.00	\$175.00	\$1,750.00
603-10.40	Adjust Water Service Meter Box to Grade	Each	2	\$1,030.99	\$2,061.98	\$1,550.00	\$3,100.00	\$900.00	\$1,800.00
603-10.45	Replace water service valve box and adjust to grade	Each	4	\$1,298.13	\$5,192.52	\$1,550.00	\$6,200.00	\$750.00	\$3,000.00
604-20.30	Adjusting Manhole to Grade	Each	15	\$549.17	\$8,237.55	\$435.00	\$6,525.00	\$250.00	\$3,750.00
604-90.50	Replace Precast Inlet Stone and Adjust to Grade	Each	6	\$790.21	\$4,741.26	\$865.00	\$5,190.00	\$500.00	\$3,000.00
604-90.55	Replace Inlet Lid	Each	3	\$337.08	\$1,011.24	\$690.00	\$2,070.00	\$300.00	\$900.00
606-10.10	Guardrail, Type "A"	L.F.	60	\$82.50	\$4,950.00	\$75.00	\$4,500.00	\$75.00	\$4,500.00
606-30.00	Terminal Section	Each	2	\$2,310.00	\$4,620.00	\$2,100.00	\$4,200.00	\$2,100.00	\$4,200.00
606-30.87	Type A Crashworthy End Terminal (25.0ft Length, MASH TL-2)	Each	4	\$3,520.00	\$14,080.00	\$3,200.00	\$12,800.00	\$3,200.00	\$12,800.00
606-60.00	Guardrail, MGS W-Beam, 6ft 3in Spacing, 6ft Posts	L.F.	38	\$66.00	\$2,508.00	\$60.00	\$2,280.00	\$60.00	\$2,280.00
608-50.97	Remove and Replace Paved Driveway Approach (7")	S.Y.	290	\$132.40	\$38,396.00	\$125.00	\$36,250.00	\$132.00	\$38,280.00
609-10.15	Concrete Curb, Modified Type "S"	L.F.	188	\$49.51	\$9,307.88	\$75.00	\$14,100.00	\$50.00	\$9,400.00
609-20.91	Remove and Replace Integral Curb (Over 6" Height)	L.F.	2718	\$34.85	\$94,722.30	\$27.00	\$73,386.00	\$52.00	\$141,336.00
612-30.10	Standard Traffic Control Devices	L.S.	1	\$10,952.00	\$10,952.00	\$9,956.40	\$9,956.40	\$15,000.00	\$15,000.00
612-60.20	Arrow Panel, Type "B" (Noiseless), Non-Returnable	Each	2	\$7,920.00	\$15,840.00	\$7,200.00	\$14,400.00	\$7,200.00	\$14,400.00
619-00.00	Mobilization	L.S.	1	\$89,785.88	\$89,785.88	\$149,500.00	\$149,500.00	\$147,000.00	\$147,000.00
803-20.00	Strip Sodding	S.Y.	550	\$17.30	\$9,515.00	\$15.00	\$8,250.00	\$15.00	\$8,250.00
806-00.00	Erosion Control Measures (Sites less than 1 acre)	L.S.	1	\$1,980.00	\$1,980.00	\$11,000.00	\$11,000.00	\$2,500.00	\$2,500.00
806-45.00	Inlet Protection	L.S.	1	\$1,408.00	\$1,408.00	\$2,750.00	\$2,750.00	\$2,500.00	\$2,500.00
SUBTOTAL ROADWAY ITEMS					\$1,105,493.52		\$1,266,855.45		\$1,445,416.85
STRUCTURAL ITEMS									
703-90.15	Modular Block Wall (h<4')	S.F.	231	\$53.66	\$12,395.46	\$54.75	\$12,647.25	\$35.00	\$8,085.00
SUBTOTAL STRUCTURAL ITEMS					\$12,395.46		\$12,647.25		\$8,085.00
COUNTY TRAFFIC SIGNAL ITEMS									
904-05.43	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Each	4	\$898.70	\$3,594.80	\$817.00	\$3,268.00	\$817.00	\$3,268.00
904-24.01	Signal Head, Type 1S, Pedestrian	Each	2	\$595.10	\$1,190.20	\$541.00	\$1,082.00	\$541.00	\$1,082.00
904-32.18	19' Pole, w/18' Mast Arm, Steel	Each	2	\$6,930.00	\$13,860.00	\$6,300.00	\$12,600.00	\$6,300.00	\$12,600.00
904-43.48	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 58"H x 30"W x 17"D, Wired for 4 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2, Type 2	Each	1	\$22,455.40	\$22,455.40	\$20,414.00	\$20,414.00	\$20,414.00	\$20,414.00
904-46.30	Fiber Optic Cable Termination Housing, in Aluminum Cabinet Approx. 36"H x 24"W x 22"D, Ground Mounted	Each	1	\$5,819.00	\$5,819.00	\$5,290.00	\$5,290.00	\$5,290.00	\$5,290.00
904-49.22	Detector, Pedestrian Push Button, APS, Freezeproof	Each	2	\$968.00	\$1,936.00	\$880.00	\$1,760.00	\$880.00	\$1,760.00
904-49.35	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Each	2	\$275.00	\$550.00	\$250.00	\$500.00	\$250.00	\$500.00
904-51.00	Conduit, 1"	L.F.	60	\$15.40	\$924.00	\$14.00	\$840.00	\$14.00	\$840.00
904-52.00	Conduit, 2"	L.F.	1375	\$26.40	\$36,300.00	\$24.00	\$33,000.00	\$24.00	\$33,000.00
904-54.00	Conduit, 4"	L.F.	50	\$30.80	\$1,540.00	\$28.00	\$1,400.00	\$28.00	\$1,400.00
904-74.99	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and replacement)	Each	1	\$385.00	\$385.00	\$350.00	\$350.00	\$350.00	\$350.00
904-82.06	Cable, Power, #6 Gauge, 1 Conductor	L.F.	200	\$2.20	\$440.00	\$2.00	\$400.00	\$2.00	\$400.00
904-83.05	Cable, Signal, #14 Gauge, 5 Conductor	L.F.	200	\$2.20	\$440.00	\$2.00	\$400.00	\$2.00	\$400.00
904-83.07	Cable, Signal, #14 Gauge, 7 Conductor	L.F.	450	\$2.20	\$990.00	\$2.00	\$900.00	\$2.00	\$900.00
904-84.00	Wire, Stranded Ground, #6 Gauge	L.F.	50	\$2.20	\$110.00	\$2.00	\$100.00	\$2.00	\$100.00
904-85.05	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	L.F.	150	\$1.10	\$165.00	\$1.00	\$150.00	\$1.00	\$150.00
904-85.06	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	L.F.	410	\$6.60	\$2,706.00	\$6.00	\$2,460.00	\$6.00	\$2,460.00
904-85.18	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	L.F.	1900	\$0.55	\$1,045.00	\$0.50	\$950.00	\$0.50	\$950.00
904-85.34	Cable, Communication, #18 Gauge, 4 Conductor (APS)	L.F.	50	\$1.10	\$55.00	\$1.00	\$50.00	\$1.00	\$50.00
904-85.38	Cable, Communication, Fiber Optic, (48 Single-Mode)	L.F.	1360	\$3.58	\$4,868.80	\$3.25	\$4,420.00	\$3.25	\$4,420.00
904-88.01	Pull Box, Single, Concrete	Each	3	\$3,080.00	\$9,240.00	\$2,800.00	\$8,400.00	\$2,800.00	\$8,400.00

904-90.13	Preformed Pull Box (13"W x 24"L x 18"H), Reinforced Polymer Concrete w/1' Concrete Apron	Each	1	\$1,617.00	\$1,617.00	\$1,470.00	\$1,470.00	\$1,470.00	\$1,470.00
904-91.00	Pad, Controller, Concrete	Each	1	\$660.00	\$660.00	\$600.00	\$600.00	\$600.00	\$600.00
904-91.43	Base, Type P-3, Concrete	Each	1	\$990.00	\$990.00	\$900.00	\$900.00	\$900.00	\$900.00
904-91.56	Base, Type B-6, Concrete	Each	2	\$6,160.00	\$12,320.00	\$5,600.00	\$11,200.00	\$5,600.00	\$11,200.00
904-91.73	Base, Type C-3, Concrete	Each	2	\$1,320.00	\$2,640.00	\$1,200.00	\$2,400.00	\$1,200.00	\$2,400.00
904-91.88	Base, Type D-8PH, Concrete	Each	1	\$1,320.00	\$1,320.00	\$1,200.00	\$1,200.00	\$1,200.00	\$1,200.00
904-91.90	Base, Type E-3, Concrete	Each	1	\$4,400.00	\$4,400.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
904-93.10	Temporary Signal Installation	Each	1	\$1.10	\$1.10	\$1.00	\$1.00	\$1.00	\$1.00
904-95.10	Opening Drilled in Existing Concrete Pull Box	Each	5	\$132.00	\$660.00	\$120.00	\$600.00	\$120.00	\$600.00
904-96.16	Removal of Concrete Base, Type A, B, F, (Full Depth, Under 3.0 Cubic Yards)	Each	2	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.00	\$1,000.00	\$2,000.00
904-96.20	Removal of Concrete Base	Each	1	\$737.00	\$737.00	\$670.00	\$670.00	\$670.00	\$670.00
904-97.41	Removal of Mast Arm	Each	2	\$665.50	\$1,331.00	\$605.00	\$1,210.00	\$605.00	\$1,210.00
904-97.42	Removal of Signal Head	Each	4	\$110.00	\$440.00	\$100.00	\$400.00	\$100.00	\$400.00
904-99.24	Intelligent Traffic Systems (ITS)	L.S.	1	\$2,802.80	\$2,802.80	\$2,548.00	\$2,548.00	\$2,548.00	\$2,548.00
SUBTOTAL COUNTY TRAFFIC SIGNAL ITEMS					\$140,733.10		\$127,933.00		\$127,933.00
PEDESTRIAN AND BICYCLE ITEMS									
201-20.11	Clearing Vegetation from the Pedestrian Access Route	L.S.	1	\$11,000.00	\$11,000.00	\$3,500.00	\$3,500.00	\$300.00	\$300.00
608-60.04	Concrete Sidewalk (4" Thick)	S.Y.	204.3	\$94.44	\$19,294.09	\$91.00	\$18,591.30	\$60.00	\$12,258.00
608-60.93	Remove and Replace Concrete Curb Ramp	Each	50	\$2,611.59	\$130,579.50	\$2,725.00	\$136,250.00	\$3,800.00	\$190,000.00
SUBTOTAL PEDESTRIAN AND BICYCLE ITEMS					\$160,873.59		\$158,341.30		\$202,558.00
PROJECT TOTALS					\$1,419,495.67		\$1,565,777.00		\$1,783,992.85