



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
107-02.00	Each	Railroad Permits, Agreements, and Licenses	Number of Bids	27	Max Quantity	2	Max Bid	\$32,000.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1.22	Avg Bid	\$4,841.33
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	7	Max Quantity	1	Max Bid	\$3,878.64
			Number of Projects	2	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$1,232.95
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	90	Max Quantity	1	Max Bid	\$27,000.00
			Number of Projects	23	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$2,272.08
201-20.14	Inch	Tree Removal	Number of Bids	24	Max Quantity	3869	Max Bid	\$125.00
			Number of Projects	6	Min Quantity	15	Min Bid	\$17.85
					Avg Quantity	757.13	Avg Bid	\$40.30
201-20.22	Each	Tree Removal, 6"-15"	Number of Bids	3	Max Quantity	1	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$540.00
					Avg Quantity	1	Avg Bid	\$917.72
201-20.23	Each	Tree Removal, Over 15"	Number of Bids	7	Max Quantity	7	Max Bid	\$1,200.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$750.00
					Avg Quantity	4.43	Avg Bid	\$993.27
202-20.10	L.S.	Removal of Improvements	Number of Bids	86	Max Quantity	1	Max Bid	\$270,000.00
			Number of Projects	22	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$35,284.93
202-20.99	S.Y.	Removal of Bridge Approach Slab	Number of Bids	4	Max Quantity	145	Max Bid	\$66.32
			Number of Projects	1	Min Quantity	145	Min Bid	\$50.00
					Avg Quantity	145	Avg Bid	\$62.16
202-22.30	S.Y.	Removal of Rigid Pavement	Number of Bids	28	Max Quantity	1857	Max Bid	\$80.00
			Number of Projects	7	Min Quantity	50	Min Bid	\$1.00
					Avg Quantity	495.29	Avg Bid	\$25.84



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	14	Max Quantity	25941	Max Bid	\$10.00
			Number of Projects	4	Min Quantity	41	Min Bid	\$0.90
					Avg Quantity	6237.71	Avg Bid	\$4.47
202-40.01	L.S.	Removal of Railroad Crossing	Number of Bids	4	Max Quantity	1	Max Bid	\$13,397.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,000.00
					Avg Quantity	1	Avg Bid	\$7,312.25
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	55	Max Quantity	450	Max Bid	\$165.00
			Number of Projects	14	Min Quantity	2.8	Min Bid	\$1.00
					Avg Quantity	124.58	Avg Bid	\$58.62
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	110	Max Quantity	1	Max Bid	\$10,000.00
			Number of Projects	29	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1	Avg Bid	\$114.42
203-10.70	C.Y.	Clean Class "A" Fill	Number of Bids	4	Max Quantity	3	Max Bid	\$325.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$30.00
					Avg Quantity	3	Avg Bid	\$151.25
204-60.10	C.Y.	Embankment in Place	Number of Bids	11	Max Quantity	552.5	Max Bid	\$175.00
			Number of Projects	3	Min Quantity	10	Min Bid	\$16.75
					Avg Quantity	170.32	Avg Bid	\$69.77
217-20.00	Sta.	Ditching	Number of Bids	22	Max Quantity	16.3	Max Bid	\$3,000.00
			Number of Projects	6	Min Quantity	1.5	Min Bid	\$830.00
					Avg Quantity	6.86	Avg Bid	\$1,545.31
304-00.02	Ton	River Gravel (1/2" Clean)	Number of Bids	5	Max Quantity	4	Max Bid	\$200.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$55.00
					Avg Quantity	4	Avg Bid	\$99.35
304-00.99	S.Y.	Aggregate Base, Special, 6" Thick	Number of Bids	5	Max Quantity	32	Max Bid	\$30.00
			Number of Projects	1	Min Quantity	32	Min Bid	\$12.00
					Avg Quantity	32	Avg Bid	\$16.47



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	108	Max Quantity	144965.7	Max Bid	\$18.00
			Number of Projects	28	Min Quantity	256.2	Min Bid	\$0.01
					Avg Quantity	8238.65	Avg Bid	\$6.35
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	26	Max Quantity	4524.8	Max Bid	\$116.30
			Number of Projects	7	Min Quantity	573.7	Min Bid	\$70.00
					Avg Quantity	1700.57	Avg Bid	\$81.90
404-09.09	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG76-22)C	Number of Bids	6	Max Quantity	1864.5	Max Bid	\$77.05
			Number of Projects	1	Min Quantity	1864.5	Min Bid	\$69.25
					Avg Quantity	1864.5	Avg Bid	\$72.91
404-09.51	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 64-22)C	Number of Bids	3	Max Quantity	63.4	Max Bid	\$105.00
			Number of Projects	1	Min Quantity	63.4	Min Bid	\$80.00
					Avg Quantity	63.4	Avg Bid	\$89.71
404-12.66	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 64-22)CLP	Number of Bids	3	Max Quantity	2515.3	Max Bid	\$78.50
			Number of Projects	1	Min Quantity	2515.3	Min Bid	\$66.00
					Avg Quantity	2515.3	Avg Bid	\$72.17
404-12.67	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 64-22)DLP	Number of Bids	4	Max Quantity	2444.2	Max Bid	\$73.05
			Number of Projects	1	Min Quantity	2444.2	Min Bid	\$66.50
					Avg Quantity	2444.2	Avg Bid	\$69.01
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	25	Max Quantity	9231.5	Max Bid	\$90.20
			Number of Projects	7	Min Quantity	1767.6	Min Bid	\$69.50
					Avg Quantity	3216.4	Avg Bid	\$78.97
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	30	Max Quantity	6787	Max Bid	\$108.50
			Number of Projects	8	Min Quantity	1492.2	Min Bid	\$64.50
					Avg Quantity	2952.23	Avg Bid	\$79.17
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	14	Max Quantity	10102.8	Max Bid	\$93.82
			Number of Projects	3	Min Quantity	526.2	Min Bid	\$67.55
					Avg Quantity	4919.49	Avg Bid	\$79.31



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
404-12.77	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)DLP	Number of Bids	4	Max Quantity	2679.8	Max Bid	\$98.59
			Number of Projects	1	Min Quantity	2679.8	Min Bid	\$78.50
					Avg Quantity	2679.8	Avg Bid	\$87.41
404-19.01	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 64-22)C	Number of Bids	4	Max Quantity	2714.8	Max Bid	\$74.43
			Number of Projects	1	Min Quantity	2714.8	Min Bid	\$64.25
					Avg Quantity	2714.8	Avg Bid	\$67.92
404-19.07	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 70-22)D	Number of Bids	7	Max Quantity	3026.6	Max Bid	\$86.00
			Number of Projects	2	Min Quantity	729.5	Min Bid	\$65.05
					Avg Quantity	2042.13	Avg Bid	\$72.93
404-21.33	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C (Wedge and Level)	Number of Bids	30	Max Quantity	5722.8	Max Bid	\$92.70
			Number of Projects	8	Min Quantity	634.5	Min Bid	\$63.80
					Avg Quantity	2576.22	Avg Bid	\$78.66
404-22.51	Ton	Fiber Reinforced Superpave Asphaltic Concrete Mixture SP125 (PG 64-22)C	Number of Bids	4	Max Quantity	3202.2	Max Bid	\$84.60
			Number of Projects	1	Min Quantity	3202.2	Min Bid	\$78.50
					Avg Quantity	3202.2	Avg Bid	\$81.15
404-22.71	Ton	Fiber Reinforced Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	3	Max Quantity	8584.2	Max Bid	\$89.50
			Number of Projects	1	Min Quantity	8584.2	Min Bid	\$85.25
					Avg Quantity	8584.2	Avg Bid	\$87.58
404-30.10	Ton	Type "C" Asphaltic Concrete	Number of Bids	3	Max Quantity	436.7	Max Bid	\$130.00
			Number of Projects	1	Min Quantity	436.7	Min Bid	\$115.00
					Avg Quantity	436.7	Avg Bid	\$123.33
404-30.32	Ton	Porphyry Superpave Asphaltic Concrete Mixture SP125(PG 70-22)	Number of Bids	3	Max Quantity	2277.2	Max Bid	\$104.50
			Number of Projects	1	Min Quantity	2277.2	Min Bid	\$88.00
					Avg Quantity	2277.2	Avg Bid	\$96.50
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	75	Max Quantity	27004.9	Max Bid	\$625.00
			Number of Projects	20	Min Quantity	1.6	Min Bid	\$60.00
					Avg Quantity	1214.4	Avg Bid	\$167.48



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
405-30.11	Ton	Type "C" Bituminous Concrete (Shoulder)	Number of Bids	10	Max Quantity	25	Max Bid	\$1,800.00
			Number of Projects	3	Min Quantity	1.3	Min Bid	\$200.00
					Avg Quantity	15.79	Avg Bid	\$548.93
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	76	Max Quantity	236.7	Max Bid	\$550.00
			Number of Projects	20	Min Quantity	1.9	Min Bid	\$95.00
					Avg Quantity	65.2	Avg Bid	\$241.22
405-30.25	S.Y.	Asphalt Pavement Repair	Number of Bids	22	Max Quantity	918.8	Max Bid	\$200.00
			Number of Projects	6	Min Quantity	50	Min Bid	\$70.00
					Avg Quantity	427.24	Avg Bid	\$114.87
405-30.26	S.Y.	Asphalt Base Repair, (Full Depth)	Number of Bids	27	Max Quantity	7696.5	Max Bid	\$230.00
			Number of Projects	8	Min Quantity	174.4	Min Bid	\$46.21
					Avg Quantity	1333.79	Avg Bid	\$108.38
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	41	Max Quantity	1219.7	Max Bid	\$620.00
			Number of Projects	11	Min Quantity	1.9	Min Bid	\$80.00
					Avg Quantity	219.1	Avg Bid	\$211.50
405-30.90	S.Y.	Remove and Replace Asphalt Gutter	Number of Bids	4	Max Quantity	281.7	Max Bid	\$215.00
			Number of Projects	1	Min Quantity	281.7	Min Bid	\$50.00
					Avg Quantity	281.7	Avg Bid	\$143.00
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	87	Max Quantity	23810	Max Bid	\$7.20
			Number of Projects	23	Min Quantity	1700	Min Bid	\$0.01
					Avg Quantity	5983.56	Avg Bid	\$3.24
407-10.30	Gal.	Tack Coat - Low Tracking	Number of Bids	3	Max Quantity	22090	Max Bid	\$6.00
			Number of Projects	1	Min Quantity	22090	Min Bid	\$2.45
					Avg Quantity	22090	Avg Bid	\$3.68
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	4	Max Quantity	70	Max Bid	\$12.00
			Number of Projects	1	Min Quantity	70	Min Bid	\$6.90
					Avg Quantity	70	Avg Bid	\$9.73



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
409-10.96	S.Y.	Type A1 Trap Rock (Cover Aggregate - Seal Coat)	Number of Bids	5	Max Quantity	321824	Max Bid	\$1.65
			Number of Projects	2	Min Quantity	61421	Min Bid	\$0.71
					Avg Quantity	165582.2	Avg Bid	\$1.24
409-10.97	S.Y.	Type A2 Trap Rock (Cover Aggregate - Seal Coat)	Number of Bids	2	Max Quantity	19704	Max Bid	\$1.65
			Number of Projects	1	Min Quantity	19704	Min Bid	\$1.00
					Avg Quantity	19704	Avg Bid	\$1.33
409-15.31	Gal.	Polymer Modified Asphalt Emulsion (CHFRS-2P)	Number of Bids	5	Max Quantity	134850	Max Bid	\$3.05
			Number of Projects	2	Min Quantity	25010	Min Bid	\$2.77
					Avg Quantity	68946	Avg Bid	\$2.88
412-10.00	S.Y.	Pavement Surfacing and Texturing	Number of Bids	4	Max Quantity	23109	Max Bid	\$3.45
			Number of Projects	1	Min Quantity	23109	Min Bid	\$2.70
					Avg Quantity	23109	Avg Bid	\$2.95
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	55	Max Quantity	103505	Max Bid	\$25.00
			Number of Projects	15	Min Quantity	628	Min Bid	\$1.70
					Avg Quantity	24096.87	Avg Bid	\$4.47
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	44	Max Quantity	223767	Max Bid	\$9.75
			Number of Projects	12	Min Quantity	639	Min Bid	\$1.50
					Avg Quantity	35152.3	Avg Bid	\$3.17
412-10.06	S.Y.	Pavement Surfacing and Texturing (0" to 6"), Concrete or Asphalt	Number of Bids	3	Max Quantity	5312	Max Bid	\$11.00
			Number of Projects	1	Min Quantity	5312	Min Bid	\$6.50
					Avg Quantity	5312	Avg Bid	\$8.25
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	40	Max Quantity	22222	Max Bid	\$36.00
			Number of Projects	10	Min Quantity	235	Min Bid	\$1.50
					Avg Quantity	6978.3	Avg Bid	\$6.72
412-20.00	Each	Sidewalk Grinding	Number of Bids	68	Max Quantity	115	Max Bid	\$515.58
			Number of Projects	17	Min Quantity	1	Min Bid	\$10.00
					Avg Quantity	29.01	Avg Bid	\$90.25



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description							
414-10.00	Mile	Crack Sealing	Number of Bids	16	Max Quantity	15.2	Max Bid	\$18,219.00	
			Number of Projects	4	Min Quantity	0.7	Min Bid	\$5,200.00	
					Avg Quantity	6.64	Avg Bid	\$9,229.95	
414-10.10	Mile	Crackseal, ARS Roads	Number of Bids	14	Max Quantity	3.5	Max Bid	\$25,000.00	
			Number of Projects	3	Min Quantity	0.6	Min Bid	\$2,500.00	
					Avg Quantity	2.21	Avg Bid	\$14,733.93	
416-00.00	S.Y.	Full Depth Reclamation	Number of Bids	4	Max Quantity	13173	Max Bid	\$15.50	
			Number of Projects	1	Min Quantity	13173	Min Bid	\$10.00	
					Avg Quantity	13173	Avg Bid	\$12.69	
502-10.18	S.Y.	Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	5	Max Quantity	7.1	Max Bid	\$325.00	
			Number of Projects	1	Min Quantity	7.1	Min Bid	\$135.00	
					Avg Quantity	7.1	Avg Bid	\$214.00	
502-10.36	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), High Early Strength	Number of Bids	4	Max Quantity	421.9	Max Bid	\$95.00	
			Number of Projects	1	Min Quantity	421.9	Min Bid	\$74.35	
					Avg Quantity	421.9	Avg Bid	\$82.34	
502-10.37	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), High Early Strength	Number of Bids	10	Max Quantity	754.7	Max Bid	\$160.00	
			Number of Projects	2	Min Quantity	58	Min Bid	\$70.00	
					Avg Quantity	406.35	Avg Bid	\$96.78	
502-10.38	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), High Early Strength	Number of Bids	3	Max Quantity	881.8	Max Bid	\$105.00	
			Number of Projects	1	Min Quantity	881.8	Min Bid	\$91.35	
					Avg Quantity	881.8	Avg Bid	\$98.78	
502-10.58	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Very Early Strength	Number of Bids	9	Max Quantity	841.5	Max Bid	\$210.00	
			Number of Projects	2	Min Quantity	124.4	Min Bid	\$128.00	
					Avg Quantity	443.11	Avg Bid	\$166.44	
502-11.06	S.Y.	Concrete Pavement (6" Non-reinforced)	Number of Bids	3	Max Quantity	42	Max Bid	\$78.50	
			Number of Projects	1	Min Quantity	42	Min Bid	\$68.82	
					Avg Quantity	42	Avg Bid	\$74.24	



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	3	Max Quantity	119.5	Max Bid	\$60.00
			Number of Projects	1	Min Quantity	119.5	Min Bid	\$41.52
					Avg Quantity	119.5	Avg Bid	\$50.51
502-11.09	S.Y.	Concrete Pavement (9" Non-reinforced)	Number of Bids	5	Max Quantity	2027.6	Max Bid	\$90.00
			Number of Projects	1	Min Quantity	2027.6	Min Bid	\$49.75
					Avg Quantity	2027.6	Avg Bid	\$63.31
502-11.66	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced)	Number of Bids	4	Max Quantity	117.3	Max Bid	\$101.00
			Number of Projects	1	Min Quantity	117.3	Min Bid	\$80.00
					Avg Quantity	117.3	Avg Bid	\$89.75
502-11.68	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced)	Number of Bids	8	Max Quantity	17000	Max Bid	\$95.00
			Number of Projects	2	Min Quantity	3255.6	Min Bid	\$53.50
					Avg Quantity	10127.8	Avg Bid	\$77.00
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	24	Max Quantity	10685.3	Max Bid	\$494.00
			Number of Projects	6	Min Quantity	6.7	Min Bid	\$31.58
					Avg Quantity	3764.83	Avg Bid	\$86.82
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	11	Max Quantity	522.6	Max Bid	\$101.80
			Number of Projects	2	Min Quantity	269.4	Min Bid	\$49.75
					Avg Quantity	384.49	Avg Bid	\$75.25
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	10	Max Quantity	12719.5	Max Bid	\$155.00
			Number of Projects	3	Min Quantity	159.5	Min Bid	\$43.50
					Avg Quantity	4139.78	Avg Bid	\$90.71
502-11.79	S.Y.	Remove & Replace Concrete Pavement (9" Non-reinforced), Includes Curbs	Number of Bids	3	Max Quantity	3704	Max Bid	\$98.64
			Number of Projects	1	Min Quantity	3704	Min Bid	\$46.00
					Avg Quantity	3704	Avg Bid	\$66.21
502-11.86	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Excludes Curbs	Number of Bids	4	Max Quantity	5.4	Max Bid	\$494.00
			Number of Projects	1	Min Quantity	5.4	Min Bid	\$100.00
					Avg Quantity	5.4	Avg Bid	\$223.50



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	16	Max Quantity	4734	Max Bid	\$12.00
			Number of Projects	4	Min Quantity	403	Min Bid	\$1.00
					Avg Quantity	1384.88	Avg Bid	\$3.22
502-99.96	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	3	Max Quantity	130594.2	Max Bid	\$36.35
			Number of Projects	1	Min Quantity	130594.2	Min Bid	\$32.50
					Avg Quantity	130594.2	Avg Bid	\$34.28
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	4	Max Quantity	145	Max Bid	\$330.00
			Number of Projects	1	Min Quantity	145	Min Bid	\$240.45
					Avg Quantity	145	Avg Bid	\$268.73
509-10.08	S.Y.	Concrete Base (8", Non-Reinforced), Very Early Strength	Number of Bids	4	Max Quantity	386.7	Max Bid	\$200.00
			Number of Projects	1	Min Quantity	386.7	Min Bid	\$140.00
					Avg Quantity	386.7	Avg Bid	\$165.25
509-11.08	S.Y.	Concrete Base (8" Non-reinforced)	Number of Bids	4	Max Quantity	351.9	Max Bid	\$118.00
			Number of Projects	1	Min Quantity	351.9	Min Bid	\$50.00
					Avg Quantity	351.9	Avg Bid	\$89.00
509-15.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	6	Max Quantity	5162.4	Max Bid	\$98.92
			Number of Projects	1	Min Quantity	5162.4	Min Bid	\$52.82
					Avg Quantity	5162.4	Avg Bid	\$83.11
509-16.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	16	Max Bid	\$210.00
			Number of Projects	1	Min Quantity	16	Min Bid	\$135.00
					Avg Quantity	16	Avg Bid	\$180.00
509-16.10	S.Y.	Concrete Base Repair (10" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	9	Max Quantity	102.5	Max Bid	\$300.00
			Number of Projects	2	Min Quantity	16	Min Bid	\$140.00
					Avg Quantity	54.44	Avg Bid	\$216.47
509-16.11	S.Y.	Concrete Base Repair (11" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	538.7	Max Bid	\$235.80
			Number of Projects	1	Min Quantity	538.7	Min Bid	\$145.00
					Avg Quantity	538.7	Avg Bid	\$196.66



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
509-16.12	S.Y.	Concrete Base Repair (12" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	9	Max Quantity	1472	Max Bid	\$254.50
			Number of Projects	2	Min Quantity	348.9	Min Bid	\$145.00
					Avg Quantity	848.06	Avg Bid	\$181.41
509-16.13	S.Y.	Concrete Base Repair (13" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	141.7	Max Bid	\$265.00
			Number of Projects	1	Min Quantity	141.7	Min Bid	\$155.00
					Avg Quantity	141.7	Avg Bid	\$213.00
509-16.14	S.Y.	Concrete Base Repair (14" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	341.9	Max Bid	\$275.00
			Number of Projects	1	Min Quantity	341.9	Min Bid	\$160.00
					Avg Quantity	341.9	Avg Bid	\$221.00
509-16.15	S.Y.	Concrete Base Repair (15" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	390.9	Max Bid	\$300.00
			Number of Projects	1	Min Quantity	390.9	Min Bid	\$165.00
					Avg Quantity	390.9	Avg Bid	\$234.00
509-16.16	S.Y.	Concrete Base Repair (16" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	257.8	Max Bid	\$315.00
			Number of Projects	1	Min Quantity	257.8	Min Bid	\$170.00
					Avg Quantity	257.8	Avg Bid	\$251.00
509-16.17	S.Y.	Concrete Base Repair (17" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	141.3	Max Bid	\$325.00
			Number of Projects	1	Min Quantity	141.3	Min Bid	\$175.00
					Avg Quantity	141.3	Avg Bid	\$266.00
509-16.18	S.Y.	Concrete Base Repair (18" Non-reinforced, Removal and Replacement), Excludes Curb, Very Early Strength	Number of Bids	5	Max Quantity	140	Max Bid	\$355.00
			Number of Projects	1	Min Quantity	140	Min Bid	\$195.00
					Avg Quantity	140	Avg Bid	\$291.00
509-17.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Excludes Curb, High Early Strength	Number of Bids	6	Max Quantity	204.4	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	204.4	Min Bid	\$56.70
					Avg Quantity	204.4	Avg Bid	\$114.16
509-17.11	S.Y.	Concrete Base Repair (11" Non-reinforced, Removal and Replacement), Excludes Curb, High Early Strength	Number of Bids	3	Max Quantity	611.9	Max Bid	\$170.00
			Number of Projects	1	Min Quantity	611.9	Min Bid	\$103.51
					Avg Quantity	611.9	Avg Bid	\$139.50



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description			Max Quantity	Max Bid		
509-18.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	5	677.6	\$90.00		
			Number of Projects	1	Min Quantity	\$73.00		
					Avg Quantity	\$82.00		
509-19.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb, Very Early Strength	Number of Bids	4	1021.8	\$195.00		
			Number of Projects	1	Min Quantity	\$160.20		
					Avg Quantity	\$179.55		
509-19.10	S.Y.	Concrete Base Repair (10" Non-reinforced, Removal and Replacement), Includes Curb, Very Early Strength	Number of Bids	3	33	\$330.00		
			Number of Projects	1	Min Quantity	\$250.00		
					Avg Quantity	\$303.33		
509-20.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb, High Early Strength	Number of Bids	5	725.9	\$112.00		
			Number of Projects	1	Min Quantity	\$74.00		
					Avg Quantity	\$89.80		
509-30.06	S.Y.	Concrete Shoulder (6" Non-Reinforced), Excludes Curb	Number of Bids	6	182.4	\$60.00		
			Number of Projects	1	Min Quantity	\$32.20		
					Avg Quantity	\$45.34		
603-10.30	Each	Adjust Water Service Valve and Box to Grade	Number of Bids	7	12	\$535.00		
			Number of Projects	2	Min Quantity	\$86.25		
					Avg Quantity	\$242.08		
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	47	25	\$460.00		
			Number of Projects	12	Min Quantity	\$25.00		
					Avg Quantity	\$179.37		
603-10.40	Each	Adjust Water Service Meter Box to Grade	Number of Bids	4	2	\$1,000.00		
			Number of Projects	1	Min Quantity	\$375.00		
					Avg Quantity	\$643.75		
604-12.01	Each	Single Curb Inlet, Untrapped	Number of Bids	8	2	\$4,000.00		
			Number of Projects	2	Min Quantity	\$2,600.00		
					Avg Quantity	\$3,101.25		



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description								
604-12.02	Each	Double Curb Inlet, Untrapped	Number of Bids	3	Max Quantity	3	Max Bid	\$4,195.00		
			Number of Projects	1	Min Quantity	3	Min Bid	\$3,300.00		
					Avg Quantity	3	Avg Bid	\$3,681.67		
604-13.01	Each	Single Curb Inlet, Trapped	Number of Bids	7	Max Quantity	2	Max Bid	\$4,700.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$2,950.00		
					Avg Quantity	1.43	Avg Bid	\$3,836.29		
604-19.22	Each	2-Grate Inlet, with Side Intake Unit, Untrapped	Number of Bids	4	Max Quantity	2	Max Bid	\$4,025.00		
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,985.00		
					Avg Quantity	2	Avg Bid	\$3,407.00		
604-19.27	Each	Manhole	Number of Bids	7	Max Quantity	5	Max Bid	\$3,775.00		
			Number of Projects	2	Min Quantity	4	Min Bid	\$2,150.00		
					Avg Quantity	4.43	Avg Bid	\$3,049.29		
604-19.32	Each	2-Grate Inlet, with Side Intake Unit, Trapped	Number of Bids	4	Max Quantity	4	Max Bid	\$4,725.00		
			Number of Projects	1	Min Quantity	4	Min Bid	\$3,800.00		
					Avg Quantity	4	Avg Bid	\$4,156.25		
604-20.20	Each	Adjusting Basin or Inlet	Number of Bids	13	Max Quantity	6	Max Bid	\$1,500.00		
			Number of Projects	3	Min Quantity	1	Min Bid	\$400.00		
					Avg Quantity	3.31	Avg Bid	\$650.47		
604-20.22	Each	Rebuild Double Curb Inlet	Number of Bids	6	Max Quantity	1	Max Bid	\$4,091.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,200.00		
					Avg Quantity	1	Avg Bid	\$2,516.17		
604-20.23	Each	Rebuild Manhole	Number of Bids	5	Max Quantity	1	Max Bid	\$7,500.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,050.00		
					Avg Quantity	1	Avg Bid	\$3,510.00		
604-20.26	Each	Adjust Grate Inlet to Grade	Number of Bids	23	Max Quantity	10	Max Bid	\$2,650.00		
			Number of Projects	6	Min Quantity	1	Min Bid	\$348.00		
					Avg Quantity	3.43	Avg Bid	\$970.74		



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
604-20.27	Each	Replace Inlet Grates and Adjust to Grade	Number of Bids	12	Max Quantity	1	Max Bid	\$2,400.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$825.00
					Avg Quantity	1	Avg Bid	\$1,218.75
604-20.28	Each	Rebuild Grate Inlet	Number of Bids	6	Max Quantity	9	Max Bid	\$2,300.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$475.23
					Avg Quantity	5	Avg Bid	\$1,445.87
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	88	Max Quantity	89	Max Bid	\$925.00
			Number of Projects	23	Min Quantity	1	Min Bid	\$110.00
					Avg Quantity	17.28	Avg Bid	\$377.06
604-21.95	Each	Replace Precast Inlet Top	Number of Bids	27	Max Quantity	16	Max Bid	\$1,019.16
			Number of Projects	8	Min Quantity	1	Min Bid	\$450.00
					Avg Quantity	5.74	Avg Bid	\$743.60
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	33	Max Quantity	17	Max Bid	\$710.00
			Number of Projects	9	Min Quantity	1	Min Bid	\$207.45
					Avg Quantity	7	Avg Bid	\$454.89
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	67	Max Quantity	29	Max Bid	\$1,250.00
			Number of Projects	17	Min Quantity	1	Min Bid	\$448.00
					Avg Quantity	7.55	Avg Bid	\$804.96
604-90.52	Each	Replace Inlet Sill	Number of Bids	49	Max Quantity	22	Max Bid	\$1,225.00
			Number of Projects	12	Min Quantity	1	Min Bid	\$50.00
					Avg Quantity	6.49	Avg Bid	\$563.08
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	50	Max Quantity	20	Max Bid	\$1,800.00
			Number of Projects	13	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	8.74	Avg Bid	\$664.92
604-90.55	Each	Replace Inlet Lid	Number of Bids	45	Max Quantity	10	Max Bid	\$1,200.00
			Number of Projects	12	Min Quantity	1	Min Bid	\$50.00
					Avg Quantity	4.31	Avg Bid	\$245.76



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description							
604-90.95	S.Y.	Remove and Replace Existing Concrete Sump (Includes Curb)	Number of Bids	3	Max Quantity	8	Max Bid	\$1,000.00	
			Number of Projects	1	Min Quantity	8	Min Bid	\$240.00	
					Avg Quantity	8	Avg Bid	\$528.33	
605-10.10	L.F.	Class "A" Underdrain	Number of Bids	8	Max Quantity	193	Max Bid	\$100.00	
			Number of Projects	2	Min Quantity	55	Min Bid	\$30.00	
					Avg Quantity	141.25	Avg Bid	\$51.41	
606-10.00	L.F.	Removal of Guardrail	Number of Bids	5	Max Quantity	75	Max Bid	\$20.00	
			Number of Projects	1	Min Quantity	75	Min Bid	\$10.00	
					Avg Quantity	75	Avg Bid	\$12.06	
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	21	Max Quantity	188	Max Bid	\$77.25	
			Number of Projects	5	Min Quantity	50	Min Bid	\$30.00	
					Avg Quantity	107.19	Avg Bid	\$41.33	
606-30.95	Each	Crashworthy Guardrail Terminal	Number of Bids	17	Max Quantity	2	Max Bid	\$4,140.00	
			Number of Projects	4	Min Quantity	1	Min Bid	\$3,500.00	
					Avg Quantity	1.71	Avg Bid	\$3,660.00	
606-30.96	Each	Crashworthy Guardrail Terminal, Modified (37.5' Length)	Number of Bids	4	Max Quantity	1	Max Bid	\$3,200.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,080.00	
					Avg Quantity	1	Avg Bid	\$3,170.00	
606-30.97	Each	Crashworthy Guardrail Terminal, Modified (25.0' Length)	Number of Bids	4	Max Quantity	4	Max Bid	\$3,200.00	
			Number of Projects	1	Min Quantity	4	Min Bid	\$2,850.00	
					Avg Quantity	4	Avg Bid	\$3,112.50	
607-30.20	L.F.	Aluminum Handrail	Number of Bids	4	Max Quantity	80	Max Bid	\$87.00	
			Number of Projects	1	Min Quantity	80	Min Bid	\$85.00	
					Avg Quantity	80	Avg Bid	\$85.50	
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	43	Max Quantity	661.7	Max Bid	\$644.00	
			Number of Projects	11	Min Quantity	1.3	Min Bid	\$60.00	
					Avg Quantity	116.86	Avg Bid	\$156.24	



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
608-15.20	S.Y.	Concrete Island (Monolithic)	Number of Bids	3	Max Quantity	7.2	Max Bid	\$425.00
			Number of Projects	1	Min Quantity	7.2	Min Bid	\$120.00
					Avg Quantity	7.2	Avg Bid	\$221.67
608-50.96	S.Y.	Remove and Replace Paved Driveway Approach (6")	Number of Bids	69	Max Quantity	3492	Max Bid	\$192.00
			Number of Projects	18	Min Quantity	14.9	Min Bid	\$42.00
					Avg Quantity	485.24	Avg Bid	\$84.22
608-50.97	S.Y.	Remove and Replace Paved Driveway Approach (7")	Number of Bids	62	Max Quantity	632.3	Max Bid	\$185.00
			Number of Projects	16	Min Quantity	12.3	Min Bid	\$44.80
					Avg Quantity	190.27	Avg Bid	\$91.18
608-51.97	S.Y.	Remove and Replace Paved Approach (8"), Very Early Strength	Number of Bids	4	Max Quantity	113.7	Max Bid	\$206.00
			Number of Projects	1	Min Quantity	113.7	Min Bid	\$140.00
					Avg Quantity	113.7	Avg Bid	\$159.00
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	30	Max Quantity	536	Max Bid	\$115.00
			Number of Projects	8	Min Quantity	27.2	Min Bid	\$37.95
					Avg Quantity	117.28	Avg Bid	\$59.79
608-60.05	S.Y.	Concrete Sidewalk (5" Thick)	Number of Bids	3	Max Quantity	640.2	Max Bid	\$61.55
			Number of Projects	1	Min Quantity	640.2	Min Bid	\$44.00
					Avg Quantity	640.2	Avg Bid	\$52.85
608-60.06	S.Y.	Concrete Sidewalk (6" Thick)	Number of Bids	13	Max Quantity	94.5	Max Bid	\$237.72
			Number of Projects	4	Min Quantity	4.5	Min Bid	\$50.00
					Avg Quantity	50.11	Avg Bid	\$94.46
608-60.07	S.Y.	Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	3	Max Quantity	50	Max Bid	\$255.00
			Number of Projects	1	Min Quantity	50	Min Bid	\$135.00
					Avg Quantity	50	Avg Bid	\$180.00
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	74	Max Quantity	222	Max Bid	\$3,060.00
			Number of Projects	19	Min Quantity	1	Min Bid	\$400.00
					Avg Quantity	41.19	Avg Bid	\$2,038.98



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	46	Max Quantity	166	Max Bid	\$3,600.00
			Number of Projects	12	Min Quantity	12	Min Bid	\$680.00
					Avg Quantity	48.7	Avg Bid	\$2,004.30
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	129	Max Quantity	6089.6	Max Bid	\$191.00
			Number of Projects	34	Min Quantity	22.2	Min Bid	\$41.20
					Avg Quantity	577.12	Avg Bid	\$76.88
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	75	Max Quantity	1733.6	Max Bid	\$750.00
			Number of Projects	19	Min Quantity	2.5	Min Bid	\$42.00
					Avg Quantity	166.52	Avg Bid	\$87.14
608-60.97	S.Y.	Remove and Replace Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	2	Max Quantity	851.2	Max Bid	\$86.00
			Number of Projects	1	Min Quantity	851.2	Min Bid	\$70.52
					Avg Quantity	851.2	Avg Bid	\$78.26
608-60.98	S.F.	Truncated Domes for Curb Ramps (New Construction)	Number of Bids	9	Max Quantity	190	Max Bid	\$30.00
			Number of Projects	2	Min Quantity	40	Min Bid	\$12.00
					Avg Quantity	123.33	Avg Bid	\$21.13
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	23	Max Quantity	77	Max Bid	\$50.00
			Number of Projects	6	Min Quantity	10	Min Bid	\$19.00
					Avg Quantity	32.65	Avg Bid	\$34.65
608-70.00	S.F.	Concrete Steps	Number of Bids	5	Max Quantity	5	Max Bid	\$200.00
			Number of Projects	1	Min Quantity	5	Min Bid	\$58.00
					Avg Quantity	5	Avg Bid	\$111.60
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	11	Max Quantity	551	Max Bid	\$65.00
			Number of Projects	3	Min Quantity	160	Min Bid	\$32.00
					Avg Quantity	319.09	Avg Bid	\$42.35
609-10.15	L.F.	Concrete Curb, Modified Type "S"	Number of Bids	8	Max Quantity	3109	Max Bid	\$47.80
			Number of Projects	2	Min Quantity	99	Min Bid	\$10.07
					Avg Quantity	1227.75	Avg Bid	\$32.73



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
609-10.42	L.F.	Concrete Gutter, Type "B"	Number of Bids	7	Max Quantity	200	Max Bid	\$169.16
			Number of Projects	2	Min Quantity	23	Min Bid	\$38.00
					Avg Quantity	124.14	Avg Bid	\$61.70
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	8	Max Quantity	402	Max Bid	\$62.00
			Number of Projects	2	Min Quantity	306	Min Bid	\$37.00
					Avg Quantity	354	Avg Bid	\$46.94
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	68	Max Quantity	32048	Max Bid	\$113.85
			Number of Projects	18	Min Quantity	20	Min Bid	\$26.95
					Avg Quantity	2045.93	Avg Bid	\$53.59
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	20	Max Quantity	630	Max Bid	\$44.00
			Number of Projects	5	Min Quantity	49	Min Bid	\$8.00
					Avg Quantity	219.1	Avg Bid	\$22.46
609-20.21	L.F.	Integral Curb (Over 6" Height)	Number of Bids	5	Max Quantity	70	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	70	Min Bid	\$20.00
					Avg Quantity	70	Avg Bid	\$28.97
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	49	Max Quantity	5928	Max Bid	\$77.26
			Number of Projects	12	Min Quantity	20	Min Bid	\$13.13
					Avg Quantity	1123.92	Avg Bid	\$32.91
609-20.91	L.F.	Remove and Replace Integral Curb (Over 6" Height)	Number of Bids	9	Max Quantity	4164	Max Bid	\$72.00
			Number of Projects	2	Min Quantity	658	Min Bid	\$19.60
					Avg Quantity	2605.78	Avg Bid	\$36.09
609-20.96	L.F.	Remove and Reset Granite Curb	Number of Bids	3	Max Quantity	130	Max Bid	\$83.35
			Number of Projects	1	Min Quantity	130	Min Bid	\$42.50
					Avg Quantity	130	Avg Bid	\$65.28
609-30.10	L.F.	Asphalt Curb	Number of Bids	24	Max Quantity	5147	Max Bid	\$100.00
			Number of Projects	7	Min Quantity	25	Min Bid	\$4.65
					Avg Quantity	1570.96	Avg Bid	\$29.48



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
609-60.00	S.Y.	Ditch Liner	Number of Bids	9	Max Quantity	748	Max Bid	\$80.00
			Number of Projects	2	Min Quantity	367	Min Bid	\$23.35
					Avg Quantity	536.33	Avg Bid	\$49.73
609-70.10	C.Y.	Rock Lining	Number of Bids	8	Max Quantity	8	Max Bid	\$296.00
			Number of Projects	2	Min Quantity	6	Min Bid	\$100.00
					Avg Quantity	7	Avg Bid	\$156.83
611-50.10	S.Y.	Light Stone Revetment	Number of Bids	10	Max Quantity	2992	Max Bid	\$135.00
			Number of Projects	3	Min Quantity	13.3	Min Bid	\$12.50
					Avg Quantity	930.91	Avg Bid	\$52.60
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	4	Max Quantity	111.7	Max Bid	\$100.00
			Number of Projects	1	Min Quantity	111.7	Min Bid	\$75.00
					Avg Quantity	111.7	Avg Bid	\$82.75
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	4	Max Quantity	21	Max Bid	\$300.00
			Number of Projects	1	Min Quantity	21	Min Bid	\$200.00
					Avg Quantity	21	Avg Bid	\$225.00
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	138	Max Quantity	1	Max Bid	\$91,564.65
			Number of Projects	37	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1	Avg Bid	\$15,746.92
612-30.11	L.S.	Traffic Control For Rail Road Crossing Work at Eatherton Road	Number of Bids	3	Max Quantity	1	Max Bid	\$10,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,380.00
					Avg Quantity	1	Avg Bid	\$5,020.00
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	95	Max Quantity	6	Max Bid	\$4,000.00
			Number of Projects	25	Min Quantity	2	Min Bid	\$0.01
					Avg Quantity	3.01	Avg Bid	\$918.57
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	41	Max Quantity	5	Max Bid	\$4,500.00
			Number of Projects	10	Min Quantity	2	Min Bid	\$800.00
					Avg Quantity	3.29	Avg Bid	\$3,266.22



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description							
613-00.00	S.Y.	Joint Repair - Transverse	Number of Bids	5	Max Quantity	268.4	Max Bid	\$158.00	
			Number of Projects	1	Min Quantity	268.4	Min Bid	\$120.00	
					Avg Quantity	268.4	Avg Bid	\$146.60	
613-10.91	S.Y.	Joint Repair - Transverse, Very Early Strength	Number of Bids	4	Max Quantity	120	Max Bid	\$230.00	
			Number of Projects	1	Min Quantity	120	Min Bid	\$187.65	
					Avg Quantity	120	Avg Bid	\$216.91	
613-20.20	S.Y.	Joint Repair - Longitudinal, Very Early Strength	Number of Bids	4	Max Quantity	61.1	Max Bid	\$240.00	
			Number of Projects	1	Min Quantity	61.1	Min Bid	\$187.65	
					Avg Quantity	61.1	Avg Bid	\$221.91	
613-20.21	S.Y.	Joint Repair - Longitudinal, High Early Strength	Number of Bids	5	Max Quantity	373.1	Max Bid	\$188.00	
			Number of Projects	1	Min Quantity	373.1	Min Bid	\$130.00	
					Avg Quantity	373.1	Avg Bid	\$158.20	
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	29	Max Quantity	4703.4	Max Bid	\$215.00	
			Number of Projects	7	Min Quantity	17.8	Min Bid	\$30.50	
					Avg Quantity	1014.32	Avg Bid	\$104.18	
613-40.00	S.Y.	Joint Repair (Longitudinal or Transverse)	Number of Bids	14	Max Quantity	3000	Max Bid	\$350.00	
			Number of Projects	4	Min Quantity	21.7	Min Bid	\$81.50	
					Avg Quantity	1652.52	Avg Bid	\$179.48	
613-40.02	S.Y.	Joint Repair, Very Early Strength (Longitudinal or Transverse)	Number of Bids	3	Max Quantity	767.1	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	767.1	Min Bid	\$172.35	
					Avg Quantity	767.1	Avg Bid	\$185.78	
613-40.10	Each	Dowel Bar Retrofit	Number of Bids	14	Max Quantity	21	Max Bid	\$200.00	
			Number of Projects	4	Min Quantity	12	Min Bid	\$1.00	
					Avg Quantity	19.07	Avg Bid	\$96.08	
616-10.05	S.F.	Construction Signs	Number of Bids	4	Max Quantity	169	Max Bid	\$15.00	
			Number of Projects	1	Min Quantity	169	Min Bid	\$10.00	
					Avg Quantity	169	Avg Bid	\$11.25	



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description			Max Quantity	Max Bid		
617-10.00	L.F.	Concrete Median Barrier, Type "A"	Number of Bids	5	20	\$225.00		
			Number of Projects	1	Min Quantity	\$105.00		
					Avg Quantity	\$146.00		
617-10.90	L.F.	Temporary Concrete Median Barrier, Type "A" (Includes End Sections)	Number of Bids	4	125	\$65.00		
			Number of Projects	1	Min Quantity	\$20.00		
					Avg Quantity	\$48.25		
619-00.00	L.S.	Mobilization	Number of Bids	138	1	\$603,921.50		
			Number of Projects	37	Min Quantity	\$2,900.00		
					Avg Quantity	\$99,707.61		
621-10.90	Each	Temporary Lane Markers	Number of Bids	5	2110	\$5.00		
			Number of Projects	2	Min Quantity	\$1.00		
					Avg Quantity	\$2.33		
621-30.10	L.F.	High Build Acrylic Waterborne Pavement Marking Paint, Yellow	Number of Bids	3	17002	\$0.42		
			Number of Projects	1	Min Quantity	\$0.30		
					Avg Quantity	\$0.34		
621-30.11	L.F.	High Build Acrylic Waterborne Pavement Marking Paint, White	Number of Bids	3	17002	\$0.42		
			Number of Projects	1	Min Quantity	\$0.30		
					Avg Quantity	\$0.34		
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	4	185	\$8.00		
			Number of Projects	1	Min Quantity	\$1.80		
					Avg Quantity	\$5.20		
627-10.00	S.Y.	Diamond Grinding (Concrete Pavement)	Number of Bids	5	10121	\$5.76		
			Number of Projects	1	Min Quantity	\$4.77		
					Avg Quantity	\$5.25		
703-20.02	C.Y.	Class "B" Concrete (Miscellaneous)	Number of Bids	17	2.8	\$2,220.00		
			Number of Projects	5	Min Quantity	\$100.00		
					Avg Quantity	\$1,320.75		



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
703-50.10	S.F.	Repairing Concrete Deck (Half-Soling)	Number of Bids	4	Max Quantity	730	Max Bid	\$86.87
			Number of Projects	1	Min Quantity	730	Min Bid	\$42.00
					Avg Quantity	730	Avg Bid	\$73.25
703-90.15	S.F.	Modular Block Wall (h<4')	Number of Bids	4	Max Quantity	148	Max Bid	\$46.17
			Number of Projects	1	Min Quantity	148	Min Bid	\$35.00
					Avg Quantity	148	Avg Bid	\$40.67
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	3	Max Quantity	100	Max Bid	\$1.00
			Number of Projects	1	Min Quantity	100	Min Bid	\$1.00
					Avg Quantity	100	Avg Bid	\$1.00
710-60.00	Lbs.	Reinforcing Steel (Epoxy-Coated) (Grade 60)	Number of Bids	14	Max Quantity	50	Max Bid	\$90.20
			Number of Projects	4	Min Quantity	50	Min Bid	\$1.00
					Avg Quantity	50	Avg Bid	\$15.37
725-10.12	L.F.	12" Corrugated Galvanized Metal Pipe	Number of Bids	3	Max Quantity	306	Max Bid	\$52.09
			Number of Projects	1	Min Quantity	306	Min Bid	\$36.00
					Avg Quantity	306	Avg Bid	\$46.39
725-10.15	L.F.	15" Corrugated Galvanized Metal Pipe	Number of Bids	4	Max Quantity	104	Max Bid	\$130.00
			Number of Projects	1	Min Quantity	104	Min Bid	\$60.05
					Avg Quantity	104	Avg Bid	\$90.51
726-13.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert	Number of Bids	13	Max Quantity	208	Max Bid	\$450.00
			Number of Projects	3	Min Quantity	5	Min Bid	\$66.30
					Avg Quantity	70.31	Avg Bid	\$166.33
726-13.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert	Number of Bids	3	Max Quantity	40	Max Bid	\$120.00
			Number of Projects	1	Min Quantity	40	Min Bid	\$105.35
					Avg Quantity	40	Avg Bid	\$112.12
726-13.18	L.F.	18" Class III Reinforced Concrete Pipe Culvert	Number of Bids	3	Max Quantity	58	Max Bid	\$125.00
			Number of Projects	1	Min Quantity	58	Min Bid	\$110.00
					Avg Quantity	58	Avg Bid	\$118.33



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
726-23.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	7	Max Quantity	46	Max Bid	\$350.00
			Number of Projects	2	Min Quantity	14	Min Bid	\$58.00
					Avg Quantity	27.71	Avg Bid	\$140.71
726-23.15	L.F.	15" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	40	Max Bid	\$260.00
			Number of Projects	1	Min Quantity	40	Min Bid	\$80.05
					Avg Quantity	40	Avg Bid	\$160.01
726-23.24	L.F.	24" Class III Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	4	Max Quantity	40	Max Bid	\$270.00
			Number of Projects	1	Min Quantity	40	Min Bid	\$92.00
					Avg Quantity	40	Avg Bid	\$189.13
726-24.18	L.F.	18" Class IV Reinforced Concrete Pipe Culvert (Gasket Type)	Number of Bids	3	Max Quantity	112	Max Bid	\$65.85
			Number of Projects	1	Min Quantity	112	Min Bid	\$50.00
					Avg Quantity	112	Avg Bid	\$60.28
726-54.12	L.F.	12" Polyvinyl Chloride Pipe	Number of Bids	7	Max Quantity	44	Max Bid	\$300.00
			Number of Projects	2	Min Quantity	13	Min Bid	\$86.00
					Avg Quantity	30.71	Avg Bid	\$149.44
726-70.12	L.F.	12" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	4	Max Quantity	40	Max Bid	\$109.85
			Number of Projects	1	Min Quantity	40	Min Bid	\$63.00
					Avg Quantity	40	Avg Bid	\$89.46
726-70.18	L.F.	18" Storm Sewer Pipe (Class III RCP or Polypropylene, Gasket Type)	Number of Bids	4	Max Quantity	21	Max Bid	\$120.00
			Number of Projects	1	Min Quantity	21	Min Bid	\$80.15
					Avg Quantity	21	Avg Bid	\$101.79
732-00.12	Each	12" Flared End Section	Number of Bids	9	Max Quantity	8	Max Bid	\$1,200.00
			Number of Projects	2	Min Quantity	4	Min Bid	\$325.00
					Avg Quantity	5.78	Avg Bid	\$828.33
732-00.15	Each	15" Flared End Section	Number of Bids	4	Max Quantity	2	Max Bid	\$1,300.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$325.00
					Avg Quantity	2	Avg Bid	\$793.75



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
732-00.18	Each	18" Flared End Section	Number of Bids	3	Max Quantity	2	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$350.00
					Avg Quantity	2	Avg Bid	\$988.67
732-00.24	Each	24" Flared End Section	Number of Bids	4	Max Quantity	2	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$475.00
					Avg Quantity	2	Avg Bid	\$1,006.25
802-60.82	S.Y.	Remove and Replace Mulch (2" Depth)	Number of Bids	7	Max Quantity	4964	Max Bid	\$7.70
			Number of Projects	2	Min Quantity	3722	Min Bid	\$4.22
					Avg Quantity	4076.86	Avg Bid	\$6.05
803-10.00	S.Y.	Sodding	Number of Bids	31	Max Quantity	2338	Max Bid	\$25.00
			Number of Projects	8	Min Quantity	11	Min Bid	\$7.00
					Avg Quantity	507.94	Avg Bid	\$12.66
803-20.00	S.Y.	Strip Sodding	Number of Bids	102	Max Quantity	3258	Max Bid	\$103.00
			Number of Projects	26	Min Quantity	38	Min Bid	\$2.00
					Avg Quantity	849.66	Avg Bid	\$18.23
804-10.00	C.Y.	Topsoil	Number of Bids	10	Max Quantity	30	Max Bid	\$166.47
			Number of Projects	3	Min Quantity	2	Min Bid	\$40.00
					Avg Quantity	16	Avg Bid	\$82.32
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	28	Max Quantity	1	Max Bid	\$5,000.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$875.11
806-45.00	L.S.	Inlet Protection	Number of Bids	130	Max Quantity	1	Max Bid	\$7,500.00
			Number of Projects	35	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	1	Avg Bid	\$1,050.78
807-30.00	S.Y.	Filter Fabric (Similar to Mirafi 140)	Number of Bids	5	Max Quantity	97	Max Bid	\$4.50
			Number of Projects	1	Min Quantity	97	Min Bid	\$2.80
					Avg Quantity	97	Avg Bid	\$3.46



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
902-99.22	Each	Relocation of Existing Overhead Video Camera	Number of Bids	5	Max Quantity	2	Max Bid	\$906.40
			Number of Projects	1	Min Quantity	2	Min Bid	\$859.00
					Avg Quantity	2	Avg Bid	\$881.08
904-01.13	Each	Signal Head, Type 3T	Number of Bids	2	Max Quantity	1	Max Bid	\$974.28
			Number of Projects	1	Min Quantity	1	Min Bid	\$942.00
					Avg Quantity	1	Avg Bid	\$958.14
904-01.33	Each	Signal Head, Type 33T	Number of Bids	3	Max Quantity	1	Max Bid	\$1,308.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,308.00
					Avg Quantity	1	Avg Bid	\$1,308.00
904-02.13	Each	Signal Head, Type 3S	Number of Bids	22	Max Quantity	2	Max Bid	\$883.74
			Number of Projects	5	Min Quantity	1	Min Bid	\$693.00
					Avg Quantity	1.82	Avg Bid	\$760.31
904-02.14	Each	Signal Head, Type 4S	Number of Bids	4	Max Quantity	1	Max Bid	\$868.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$868.00
					Avg Quantity	1	Avg Bid	\$868.00
904-02.33	Each	Signal Head, Type 33S	Number of Bids	9	Max Quantity	3	Max Bid	\$1,360.70
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,027.00
					Avg Quantity	2.56	Avg Bid	\$1,136.61
904-02.34	Each	Signal Head, Type 34S	Number of Bids	5	Max Quantity	2	Max Bid	\$1,344.15
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,305.00
					Avg Quantity	2	Avg Bid	\$1,312.83
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	20	Max Quantity	6	Max Bid	\$1,057.81
			Number of Projects	5	Min Quantity	2	Min Bid	\$842.00
					Avg Quantity	4.7	Avg Bid	\$932.23
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	13	Max Quantity	2	Max Bid	\$1,207.50
			Number of Projects	3	Min Quantity	2	Min Bid	\$965.00
					Avg Quantity	2	Avg Bid	\$1,055.96



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-05.45	Each	Signal Head, Type 5B Cluster Assembly, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	5	Max Quantity	1	Max Bid	\$1,315.31
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,277.00
					Avg Quantity	1	Avg Bid	\$1,284.66
904-12.13	Each	Signal Head, Type 3S, OL	Number of Bids	4	Max Quantity	2	Max Bid	\$3,617.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,617.00
					Avg Quantity	2	Avg Bid	\$3,617.00
904-12.14	Each	Signal Head, Type 4S, OL	Number of Bids	4	Max Quantity	1	Max Bid	\$4,645.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,645.00
					Avg Quantity	1	Avg Bid	\$4,645.00
904-13.43	Each	Signal Head, Type 3B, OL, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	8	Max Bid	\$3,770.00
			Number of Projects	1	Min Quantity	8	Min Bid	\$3,770.00
					Avg Quantity	8	Avg Bid	\$3,770.00
904-13.44	Each	Signal Head, Type 4B, OL, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	4	Max Quantity	1	Max Bid	\$4,776.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,776.00
					Avg Quantity	1	Avg Bid	\$4,776.00
904-22.33	Each	Signal Head, Type 33B OL and Conventional Combination	Number of Bids	4	Max Quantity	1	Max Bid	\$4,526.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,526.00
					Avg Quantity	1	Avg Bid	\$4,526.00
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	59	Max Quantity	92	Max Bid	\$713.65
			Number of Projects	15	Min Quantity	2	Min Bid	\$416.00
					Avg Quantity	15.14	Avg Bid	\$515.15
904-27.15	Each	Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum	Number of Bids	5	Max Quantity	1	Max Bid	\$999.10
			Number of Projects	2	Min Quantity	1	Min Bid	\$890.00
					Avg Quantity	1	Avg Bid	\$927.02
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	64	Max Quantity	48	Max Bid	\$999.10
			Number of Projects	16	Min Quantity	1	Min Bid	\$625.00
					Avg Quantity	8.8	Avg Bid	\$719.92



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-28.10	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum	Number of Bids	18	Max Quantity	4	Max Bid	\$999.10
			Number of Projects	5	Min Quantity	2	Min Bid	\$544.00
					Avg Quantity	2.94	Avg Bid	\$756.06
904-29.06	Each	6' Camera Mounting Assembly, Astro Bracket and Mounting Hardware	Number of Bids	3	Max Quantity	1	Max Bid	\$575.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$280.00
					Avg Quantity	1	Avg Bid	\$411.67
904-29.14	Each	Post, Extension, 4-1/2" O.D. x 14', Aluminum, w/Mounting Hardware and Post Cap	Number of Bids	8	Max Quantity	4	Max Bid	\$1,600.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,038.00
					Avg Quantity	2.5	Avg Bid	\$1,270.63
904-32.12	Each	19' Pole, w/12' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$3,575.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,830.00
					Avg Quantity	1	Avg Bid	\$3,121.25
904-32.14	Each	19' Pole, w/14' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$4,782.75
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,555.00
					Avg Quantity	1	Avg Bid	\$4,611.94
904-32.18	Each	19' Pole, w/18' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$3,604.70
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,880.00
					Avg Quantity	1	Avg Bid	\$3,160.43
904-32.20	Each	19' Pole, w/20' Mast Arm, Steel	Number of Bids	5	Max Quantity	1	Max Bid	\$3,491.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,312.00
					Avg Quantity	1	Avg Bid	\$3,367.67
904-32.22	Each	19' Pole, w/22' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$3,732.30
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,000.00
					Avg Quantity	1	Avg Bid	\$3,281.33
904-32.24	Each	19' Pole, w/24' Mast Arm, Steel	Number of Bids	6	Max Quantity	1	Max Bid	\$4,493.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,200.00
					Avg Quantity	1	Avg Bid	\$4,080.28



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-32.26	Each	19' Pole, w/26' Mast Arm, Steel	Number of Bids	9	Max Quantity	2	Max Bid	\$3,736.70
			Number of Projects	2	Min Quantity	1	Min Bid	\$3,010.00
					Avg Quantity	1.56	Avg Bid	\$3,434.97
904-32.28	Each	19' Pole, w/28' Mast Arm, Steel	Number of Bids	13	Max Quantity	2	Max Bid	\$5,341.35
			Number of Projects	3	Min Quantity	1	Min Bid	\$3,545.00
					Avg Quantity	1.31	Avg Bid	\$4,357.59
904-32.30	Each	19' Pole, w/30' Mast Arm, Steel	Number of Bids	5	Max Quantity	1	Max Bid	\$4,541.27
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,409.00
					Avg Quantity	1	Avg Bid	\$4,435.45
904-32.34	Each	19' Pole, w/34' Mast Arm, Steel	Number of Bids	9	Max Quantity	1	Max Bid	\$5,135.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$4,642.00
					Avg Quantity	1	Avg Bid	\$4,876.58
904-32.36	Each	19' Pole, w/36' Mast Arm, Steel	Number of Bids	5	Max Quantity	1	Max Bid	\$4,792.59
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,653.00
					Avg Quantity	1	Avg Bid	\$4,680.92
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$5,564.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,564.00
					Avg Quantity	1	Avg Bid	\$5,564.00
904-32.40	Each	19' Pole, w/40' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$5,633.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,633.00
					Avg Quantity	1	Avg Bid	\$5,633.00
904-32.42	Each	19' Pole, w/42' Mast Arm, Steel	Number of Bids	5	Max Quantity	1	Max Bid	\$5,452.82
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,294.00
					Avg Quantity	1	Avg Bid	\$5,325.76
904-33.44	Each	28' Pole, w/44' Mast Arm, Steel	Number of Bids	4	Max Quantity	1	Max Bid	\$6,200.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,200.00
					Avg Quantity	1	Avg Bid	\$6,200.00



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-43.48	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 58"H x 30"W x 17"D, Wired for 4 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	18	Max Quantity	2	Max Bid	\$18,716.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$14,455.00
					Avg Quantity	1.39	Avg Bid	\$16,657.03
904-43.87	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 67"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing TS2,	Number of Bids	4	Max Quantity	1	Max Bid	\$26,412.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$20,500.00
					Avg Quantity	1	Avg Bid	\$22,972.75
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	46	Max Quantity	13	Max Bid	\$28,624.00
			Number of Projects	13	Min Quantity	1	Min Bid	\$19,500.00
					Avg Quantity	4.72	Avg Bid	\$21,727.52
904-45.01	Each	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Number of Bids	46	Max Quantity	14	Max Bid	\$6,000.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$3,900.00
					Avg Quantity	3.11	Avg Bid	\$4,833.42
904-45.10	Each	Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic Solenoid, and Card Reader with Key Pad)	Number of Bids	38	Max Quantity	13	Max Bid	\$2,556.00
			Number of Projects	9	Min Quantity	1	Min Bid	\$1,200.00
					Avg Quantity	3.47	Avg Bid	\$2,053.07
904-46.30	Each	Fiber Optic Cable Termination Housing, in Aluminum Cabinet Approx. 36"H x 24"W x 22"D, Ground Mounted	Number of Bids	19	Max Quantity	6	Max Bid	\$6,000.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$4,200.00
					Avg Quantity	3	Avg Bid	\$4,823.49
904-49.20	Each	Detector, Pedestrian Push Button, Freezeproof	Number of Bids	11	Max Quantity	12	Max Bid	\$902.70
			Number of Projects	2	Min Quantity	4	Min Bid	\$100.00
					Avg Quantity	8.36	Avg Bid	\$471.15
904-49.22	Each	Detector, Pedestrian Push Button, APS, Freezeproof	Number of Bids	53	Max Quantity	92	Max Bid	\$1,043.66
			Number of Projects	14	Min Quantity	4	Min Bid	\$730.00
					Avg Quantity	20.19	Avg Bid	\$885.86
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	52	Max Quantity	69	Max Bid	\$289.00
			Number of Projects	15	Min Quantity	4	Min Bid	\$117.00
					Avg Quantity	23.96	Avg Bid	\$187.53



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-49.51	Each	Pan Tilt Zoom (PTZ) Internet Protocol Video Surveillance Camera System (Camera w/Bracket, Managed Ethernet Switch, and Misc. Cables)	Number of Bids	16	Max Quantity	35	Max Bid	\$9,250.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$4,700.00
					Avg Quantity	11	Avg Bid	\$7,054.75
904-49.52	Each	Software License, PTZ Camera	Number of Bids	16	Max Quantity	35	Max Bid	\$150.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$110.00
					Avg Quantity	11	Avg Bid	\$128.81
904-49.99	Each	Vehicle Video Detection System (Cameras w/ Internal Processors, Termination Panels, CAT 5 Cable, and Misc. Hardware)	Number of Bids	3	Max Quantity	1	Max Bid	\$15,800.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$13,411.00
					Avg Quantity	1	Avg Bid	\$14,703.67
904-51.00	L.F.	Conduit, 1"	Number of Bids	76	Max Quantity	1414	Max Bid	\$18.00
			Number of Projects	20	Min Quantity	22	Min Bid	\$5.70
					Avg Quantity	258.7	Avg Bid	\$9.52
904-51.03	L.F.	Conduit, 1" PVC, drilled thru pavement into existing pull box	Number of Bids	18	Max Quantity	50	Max Bid	\$25.00
			Number of Projects	4	Min Quantity	12	Min Bid	\$20.00
					Avg Quantity	35.06	Avg Bid	\$21.67
904-51.25	L.F.	Conduit, 1-1/4"	Number of Bids	5	Max Quantity	22	Max Bid	\$10.30
			Number of Projects	1	Min Quantity	22	Min Bid	\$10.00
					Avg Quantity	22	Avg Bid	\$10.06
904-51.50	L.F.	Conduit, 1-1/2"	Number of Bids	8	Max Quantity	20	Max Bid	\$11.00
			Number of Projects	2	Min Quantity	8	Min Bid	\$9.00
					Avg Quantity	14	Avg Bid	\$10.11
904-52.00	L.F.	Conduit, 2"	Number of Bids	92	Max Quantity	20560	Max Bid	\$40.00
			Number of Projects	24	Min Quantity	8	Min Bid	\$7.45
					Avg Quantity	4606.28	Avg Bid	\$14.59
904-52.02	L.F.	Conduit, 2" on Bridge Structure	Number of Bids	10	Max Quantity	271	Max Bid	\$51.50
			Number of Projects	3	Min Quantity	138	Min Bid	\$18.00
					Avg Quantity	204.4	Avg Bid	\$31.65



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description								
904-53.00	L.F.	Conduit, 3"	Number of Bids	4	Max Quantity	9	Max Bid	\$12.00		
			Number of Projects	1	Min Quantity	9	Min Bid	\$12.00		
					Avg Quantity	9	Avg Bid	\$12.00		
904-54.00	L.F.	Conduit, 4"	Number of Bids	48	Max Quantity	788	Max Bid	\$50.00		
			Number of Projects	13	Min Quantity	6	Min Bid	\$12.00		
					Avg Quantity	270.08	Avg Bid	\$24.70		
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	91	Max Quantity	14	Max Bid	\$3,500.00		
			Number of Projects	24	Min Quantity	1	Min Bid	\$100.00		
					Avg Quantity	2.4	Avg Bid	\$558.26		
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	28	Max Quantity	1580	Max Bid	\$1.60		
			Number of Projects	8	Min Quantity	30	Min Bid	\$0.75		
					Avg Quantity	523.57	Avg Bid	\$1.24		
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	34	Max Quantity	1240	Max Bid	\$2.00		
			Number of Projects	9	Min Quantity	120	Min Bid	\$1.00		
					Avg Quantity	593.24	Avg Bid	\$1.45		
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	27	Max Quantity	4150	Max Bid	\$1.98		
			Number of Projects	7	Min Quantity	250	Min Bid	\$1.20		
					Avg Quantity	1783.7	Avg Bid	\$1.60		
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	73	Max Quantity	1070	Max Bid	\$1.60		
			Number of Projects	19	Min Quantity	20	Min Bid	\$0.50		
					Avg Quantity	216.44	Avg Bid	\$1.02		
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	76	Max Quantity	3780	Max Bid	\$1.58		
			Number of Projects	20	Min Quantity	30	Min Bid	\$0.40		
					Avg Quantity	725.92	Avg Bid	\$0.79		
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	76	Max Quantity	29100	Max Bid	\$11.00		
			Number of Projects	20	Min Quantity	380	Min Bid	\$3.50		
					Avg Quantity	5584.34	Avg Bid	\$4.84		



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	73	Max Quantity	57860	Max Bid	\$1.60
			Number of Projects	19	Min Quantity	110	Min Bid	\$0.25
					Avg Quantity	6422.74	Avg Bid	\$0.79
904-85.34	L.F.	Cable, Communication, #18 Gauge, 4 Conductor (APS)	Number of Bids	64	Max Quantity	2890	Max Bid	\$2.00
			Number of Projects	16	Min Quantity	70	Min Bid	\$0.50
					Avg Quantity	520	Avg Bid	\$1.06
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	40	Max Quantity	34790	Max Bid	\$4.00
			Number of Projects	11	Min Quantity	1130	Min Bid	\$2.75
					Avg Quantity	13636	Avg Bid	\$3.36
904-85.81	L.F.	Cable, Communication, Power, PTZ Camera, #24 Gauge, 4 Pair (Shielded)	Number of Bids	25	Max Quantity	5920	Max Bid	\$179.00
			Number of Projects	7	Min Quantity	70	Min Bid	\$1.00
					Avg Quantity	1316.8	Avg Bid	\$8.55
904-86.01	Each	Power Supply Assembly, on Wood Utility Pole, 120/240 Volt	Number of Bids	24	Max Quantity	4	Max Bid	\$3,000.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$1,250.00
					Avg Quantity	1.67	Avg Bid	\$2,059.90
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	30	Max Quantity	11	Max Bid	\$3,255.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$1,394.00
					Avg Quantity	3.93	Avg Bid	\$2,424.37
904-88.02	Each	Pull Box, Double, Concrete	Number of Bids	21	Max Quantity	2	Max Bid	\$4,639.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$2,900.00
					Avg Quantity	1.43	Avg Bid	\$3,962.28
904-89.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete	Number of Bids	54	Max Quantity	66	Max Bid	\$1,328.70
			Number of Projects	15	Min Quantity	1	Min Bid	\$733.00
					Avg Quantity	23.35	Avg Bid	\$979.92
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	50	Max Quantity	24	Max Bid	\$1,800.00
			Number of Projects	14	Min Quantity	0	Min Bid	\$0.00
					Avg Quantity	10.14	Avg Bid	\$1,141.60



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description								
904-91.00	Each	Pad, Controller, Concrete	Number of Bids	21	Max Quantity	5	Max Bid	\$3,000.00		
			Number of Projects	6	Min Quantity	1	Min Bid	\$511.00		
					Avg Quantity	2.48	Avg Bid	\$923.72		
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	64	Max Quantity	49	Max Bid	\$1,754.40		
			Number of Projects	16	Min Quantity	1	Min Bid	\$380.00		
					Avg Quantity	8.84	Avg Bid	\$818.31		
904-91.56	Each	Base, Type B-6, Concrete	Number of Bids	19	Max Quantity	4	Max Bid	\$2,780.00		
			Number of Projects	5	Min Quantity	1	Min Bid	\$916.00		
					Avg Quantity	3.05	Avg Bid	\$1,751.09		
904-91.57	Each	Base, Type B-7, Concrete	Number of Bids	9	Max Quantity	3	Max Bid	\$2,246.43		
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,683.00		
					Avg Quantity	2.11	Avg Bid	\$1,966.94		
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	9	Max Quantity	3	Max Bid	\$2,351.49		
			Number of Projects	2	Min Quantity	1	Min Bid	\$2,142.00		
					Avg Quantity	1.89	Avg Bid	\$2,227.94		
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	21	Max Quantity	4	Max Bid	\$1,400.00		
			Number of Projects	6	Min Quantity	1	Min Bid	\$450.00		
					Avg Quantity	2.76	Avg Bid	\$880.43		
904-91.84	Each	Base, Type D-4PH, Concrete	Number of Bids	7	Max Quantity	1	Max Bid	\$3,200.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$800.00		
					Avg Quantity	1	Avg Bid	\$2,068.43		
904-91.88	Each	Base, Type D-8PH, Concrete	Number of Bids	13	Max Quantity	2	Max Bid	\$2,780.00		
			Number of Projects	3	Min Quantity	1	Min Bid	\$1,876.00		
					Avg Quantity	1.69	Avg Bid	\$2,209.52		
904-91.90	Each	Base, Type E-3, Concrete	Number of Bids	15	Max Quantity	6	Max Bid	\$2,100.00		
			Number of Projects	5	Min Quantity	1	Min Bid	\$800.00		
					Avg Quantity	3.53	Avg Bid	\$1,560.23		



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-91.98	Each	Preformed Base, Controller, (40"Wx58"Lx24"H) Reinforced Polymer Concrete	Number of Bids	2	Max Quantity	2	Max Bid	\$1,551.40
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,500.00
					Avg Quantity	2	Avg Bid	\$1,525.70
904-91.99	Each	Preformed Base, Controller (24"W x 36"L x 18"H), Reinforced Polymer Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$2,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,120.00
					Avg Quantity	1	Avg Bid	\$1,691.00
904-93.10	Each	Temporary Signal Installation	Number of Bids	13	Max Quantity	2	Max Bid	\$14,326.40
			Number of Projects	3	Min Quantity	1	Min Bid	\$2,800.00
					Avg Quantity	1.31	Avg Bid	\$9,197.25
904-93.20	Each	Temporary Traffic Detection System	Number of Bids	8	Max Quantity	2	Max Bid	\$3,194.40
			Number of Projects	2	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1.5	Avg Bid	\$2,562.30
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	87	Max Quantity	126	Max Bid	\$350.88
			Number of Projects	23	Min Quantity	1	Min Bid	\$35.00
					Avg Quantity	20.34	Avg Bid	\$122.91
904-95.20	Each	Removal of Concrete Single Pull Box	Number of Bids	28	Max Quantity	4	Max Bid	\$1,000.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$1.00
					Avg Quantity	2.5	Avg Bid	\$499.05
904-95.30	Each	Removal of Preformed Pull Box	Number of Bids	53	Max Quantity	50	Max Bid	\$1,000.00
			Number of Projects	14	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	7.21	Avg Bid	\$244.21
904-95.31	Each	Adjustment of Preformed Pull Box	Number of Bids	20	Max Quantity	13	Max Bid	\$450.00
			Number of Projects	4	Min Quantity	2	Min Bid	\$55.00
					Avg Quantity	7.1	Avg Bid	\$338.45
904-95.40	Each	Adjustment of Concrete Single Pull Box	Number of Bids	25	Max Quantity	19	Max Bid	\$1,720.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$300.00
					Avg Quantity	5.44	Avg Bid	\$1,114.75



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-95.42	Each	Adjustment of Concrete Double Pull Box	Number of Bids	9	Max Quantity	3	Max Bid	\$2,400.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$986.00
					Avg Quantity	2.11	Avg Bid	\$1,374.84
904-96.20	Each	Removal of Concrete Base	Number of Bids	28	Max Quantity	10	Max Bid	\$1,100.00
			Number of Projects	7	Min Quantity	1	Min Bid	\$144.00
					Avg Quantity	3.79	Avg Bid	\$626.31
904-96.21	Each	Removal of Concrete Controller Base	Number of Bids	9	Max Quantity	2	Max Bid	\$1,169.05
			Number of Projects	2	Min Quantity	1	Min Bid	\$400.00
					Avg Quantity	1.44	Avg Bid	\$812.12
904-96.22	Each	Removal of Preformed Controller Base	Number of Bids	6	Max Quantity	2	Max Bid	\$251.90
			Number of Projects	2	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1.33	Avg Bid	\$147.39
904-97.20	Each	Removal of Signal Equipment (Intersection)	Number of Bids	13	Max Quantity	2	Max Bid	\$6,342.74
			Number of Projects	3	Min Quantity	1	Min Bid	\$2,500.00
					Avg Quantity	1.31	Avg Bid	\$4,163.83
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	39	Max Quantity	13	Max Bid	\$475.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$20.00
					Avg Quantity	5.59	Avg Bid	\$226.21
904-97.40	Each	Removal of Signal Post	Number of Bids	6	Max Quantity	2	Max Bid	\$413.71
			Number of Projects	2	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	1.67	Avg Bid	\$270.62
904-97.41	Each	Removal of Mast Arm	Number of Bids	7	Max Quantity	4	Max Bid	\$1,023.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$144.00
					Avg Quantity	3.14	Avg Bid	\$287.17
904-97.42	Each	Removal of Signal Head	Number of Bids	35	Max Quantity	88	Max Bid	\$315.00
			Number of Projects	9	Min Quantity	2	Min Bid	\$1.00
					Avg Quantity	15.89	Avg Bid	\$87.71



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-97.43	Each	Removal of Power Supply Assembly	Number of Bids	12	Max Quantity	1	Max Bid	\$350.00
			Number of Projects	3	Min Quantity	1	Min Bid	\$50.00
					Avg Quantity	1	Avg Bid	\$174.25
904-98.50	Each	Relocation of Existing Mast Arm	Number of Bids	4	Max Quantity	2	Max Bid	\$900.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$900.00
					Avg Quantity	2	Avg Bid	\$900.00
904-98.70	Each	Relocation of Existing Signal Head	Number of Bids	8	Max Quantity	2	Max Bid	\$420.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$350.00
					Avg Quantity	2	Avg Bid	\$377.50
904-98.81	L.F.	Relocation of Existing Interconnect Cable	Number of Bids	8	Max Quantity	2040	Max Bid	\$1.30
			Number of Projects	2	Min Quantity	100	Min Bid	\$0.60
					Avg Quantity	1070	Avg Bid	\$0.86
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	30	Max Quantity	790	Max Bid	\$10.00
			Number of Projects	7	Min Quantity	30	Min Bid	\$0.50
					Avg Quantity	310.9	Avg Bid	\$3.64
904-99.09	Each	Fiber-Optic Termination	Number of Bids	8	Max Quantity	72	Max Bid	\$70.00
			Number of Projects	2	Min Quantity	12	Min Bid	\$48.00
					Avg Quantity	42	Avg Bid	\$62.60
904-99.10	Each	Fiber-Optic Fusion Splice	Number of Bids	8	Max Quantity	72	Max Bid	\$62.70
			Number of Projects	2	Min Quantity	18	Min Bid	\$48.00
					Avg Quantity	45	Avg Bid	\$58.95
904-99.14	Each	Ethernet Switch	Number of Bids	4	Max Quantity	1	Max Bid	\$8,045.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1	Avg Bid	\$5,080.75
904-99.30	Each	Evaluation of MoDOT Controller Cabinet Power Requirements	Number of Bids	13	Max Quantity	4	Max Bid	\$950.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1.69	Avg Bid	\$390.62



Summary of Unit Bid Prices

1/1/2018 - 12/31/2018

Item Number	Unit	Item Description						
904-99.40	Each	Modification of Controller Phasing (Intersection)	Number of Bids	5	Max Quantity	5	Max Bid	\$360.50
			Number of Projects	1	Min Quantity	5	Min Bid	\$30.00
					Avg Quantity	5	Avg Bid	\$288.10
906-92.00	Each	School Zone Beacon Wireless Communication Equipment (Installed by Others)	Number of Bids	17	Max Quantity	19	Max Bid	\$6,200.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$2,750.00
					Avg Quantity	5.82	Avg Bid	\$4,889.06