



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description			Max Quantity	Min Bid	Avg Bid	
107-02.00	Each	Railroad Permits, Agreements, and Licenses	Number of Bids	10	Max Bid	\$10,000.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,000.00
					Avg Quantity	1	Avg Bid	\$6,243.70
107-02.01	L.S.	Railroad Permits, Agreements, and Licenses	Number of Bids	2	Max Bid	\$250,000.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$176,050.00
					Avg Quantity	1	Avg Bid	\$213,025.00
201-20.10	L.S.	Clearing and Grubbing	Number of Bids	24	Max Bid	\$20,000.00		
			Number of Projects	6	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$5,230.43
201-20.11	L.S.	Clearing Vegetation from the Pedestrian Access Route	Number of Bids	18	Max Bid	\$15,000.00		
			Number of Projects	5	Min Quantity	1	Min Bid	\$200.00
					Avg Quantity	1	Avg Bid	\$3,055.99
201-20.14	Inch	Tree Removal	Number of Bids	12	Max Bid	\$65.50		
			Number of Projects	4	Min Quantity	210	Min Bid	\$30.29
					Avg Quantity	934	Avg Bid	\$38.88
201-20.22	Each	Tree Removal, 6"-15"	Number of Bids	10	Max Bid	\$1,400.00		
			Number of Projects	2	Min Quantity	2	Min Bid	\$600.00
					Avg Quantity	2.6	Avg Bid	\$1,001.85
201-20.23	Each	Tree Removal, Over 15"	Number of Bids	10	Max Bid	\$3,000.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,150.00
					Avg Quantity	4.2	Avg Bid	\$1,827.50
202-10.20	L.S.	Removal of Bridges	Number of Bids	5	Max Bid	\$45,000.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$6,600.00
					Avg Quantity	1	Avg Bid	\$27,480.00
202-10.30	L.S.	Removal of Bridge (Partial)	Number of Bids	8	Max Bid	\$156,000.00		
			Number of Projects	2	Min Quantity	1	Min Bid	\$10,000.00
					Avg Quantity	1	Avg Bid	\$53,367.63



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
202-10.99	L.S.	Removal of Temporary Bridge Substructure	Number of Bids	2	Max Quantity	1	Max Bid	\$13,200.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$10,000.00
					Avg Quantity	1	Avg Bid	\$11,600.00
202-20.10	L.S.	Removal of Improvements	Number of Bids	35	Max Quantity	1	Max Bid	\$78,000.00
			Number of Projects	9	Min Quantity	1	Min Bid	\$1,165.00
					Avg Quantity	1	Avg Bid	\$23,207.69
202-20.50	Each	Removal of Existing Bearings	Number of Bids	2	Max Quantity	15	Max Bid	\$2,532.00
			Number of Projects	1	Min Quantity	15	Min Bid	\$2,050.00
					Avg Quantity	15	Avg Bid	\$2,291.00
202-22.11	L.S.	Asbestos Project Notification	Number of Bids	3	Max Quantity	1	Max Bid	\$500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1	Avg Bid	\$350.00
202-22.17	L.S.	Removal of Asbestos (Bridge Demolition)	Number of Bids	3	Max Quantity	1	Max Bid	\$12,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,550.00
					Avg Quantity	1	Avg Bid	\$9,833.33
202-22.95	L.F.	Sawcut (Any Depth/Material)	Number of Bids	11	Max Quantity	2368	Max Bid	\$10.00
			Number of Projects	4	Min Quantity	150	Min Bid	\$1.93
					Avg Quantity	1262.73	Avg Bid	\$4.48
203-10.00	C.Y.	Class "A" Excavation	Number of Bids	20	Max Quantity	2241.2	Max Bid	\$95.00
			Number of Projects	5	Min Quantity	18	Min Bid	\$19.00
					Avg Quantity	561.58	Avg Bid	\$38.45
203-10.30	L.S.	Land Disturbance Permits	Number of Bids	39	Max Quantity	1	Max Bid	\$1,500.00
			Number of Projects	11	Min Quantity	1	Min Bid	\$0.00
					Avg Quantity	1	Avg Bid	\$138.31
203-10.70	C.Y.	Clean Class "A" Fill	Number of Bids	5	Max Quantity	761	Max Bid	\$75.00
			Number of Projects	2	Min Quantity	212	Min Bid	\$20.00
					Avg Quantity	431.6	Avg Bid	\$40.64



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description			Max Quantity	Max Bid
203-50.00	C.Y.	Unclassified Excavation	Number of Bids	5	2366	\$38.00
			Number of Projects	2	Min Quantity	\$25.00
					Avg Quantity	\$31.80
203-60.00	C.Y.	Compacting Embankment	Number of Bids	3	187	\$10.45
			Number of Projects	1	Min Quantity	\$5.00
					Avg Quantity	\$8.15
204-60.10	C.Y.	Embankment in Place	Number of Bids	5	960	\$47.50
			Number of Projects	2	Min Quantity	\$23.15
					Avg Quantity	\$34.03
206-10.00	C.Y.	Class 1 Excavation	Number of Bids	7	194.5	\$113.00
			Number of Projects	3	Min Quantity	\$37.00
					Avg Quantity	\$66.71
206-30.00	C.Y.	Class 4 Excavation	Number of Bids	8	269.5	\$150.00
			Number of Projects	2	Min Quantity	\$40.00
					Avg Quantity	\$63.75
206-30.01	C.Y.	Class 4 Excavation In Rock	Number of Bids	8	148	\$275.00
			Number of Projects	2	Min Quantity	\$70.00
					Avg Quantity	\$165.63
206-40.10	L.S.	Temporary Earth Retention System	Number of Bids	8	1	\$67,170.00
			Number of Projects	2	Min Quantity	\$600.00
					Avg Quantity	\$20,471.25
206-45.05	C.Y.	Selected Granular Backfill	Number of Bids	6	43	\$150.00
			Number of Projects	1	Min Quantity	\$118.00
					Avg Quantity	\$131.67
207-10.00	Sta.	Linear Grading, Class 1	Number of Bids	3	135	\$105.00
			Number of Projects	1	Min Quantity	\$95.00
					Avg Quantity	\$100.00



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
217-20.00	Sta.	Ditching	Number of Bids	4	Max Quantity	5.8	Max Bid	\$1,809.00	
			Number of Projects	1	Min Quantity	5.8	Min Bid	\$911.35	
					Avg Quantity	5.8	Avg Bid	\$1,285.34	
304-05.04	S.Y.	Type 5 Aggregate Base (4" Thick)	Number of Bids	41	Max Quantity	58731.2	Max Bid	\$32.62	
			Number of Projects	11	Min Quantity	196.7	Min Bid	\$0.01	
					Avg Quantity	7282.39	Avg Bid	\$8.37	
310-10.02	Ton	Gravel (A)	Number of Bids	3	Max Quantity	35.7	Max Bid	\$34.00	
			Number of Projects	1	Min Quantity	35.7	Min Bid	\$20.00	
					Avg Quantity	35.7	Avg Bid	\$28.00	
404-09.04	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG70-22)D	Number of Bids	14	Max Quantity	3768.5	Max Bid	\$185.08	
			Number of Projects	4	Min Quantity	149.1	Min Bid	\$75.00	
					Avg Quantity	2230.32	Avg Bid	\$100.09	
404-09.09	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG76-22)C	Number of Bids	2	Max Quantity	115.3	Max Bid	\$115.00	
			Number of Projects	1	Min Quantity	115.3	Min Bid	\$93.00	
					Avg Quantity	115.3	Avg Bid	\$104.00	
404-12.67	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 64-22)DLP	Number of Bids	4	Max Quantity	298.2	Max Bid	\$143.18	
			Number of Projects	1	Min Quantity	298.2	Min Bid	\$110.00	
					Avg Quantity	298.2	Avg Bid	\$127.26	
404-12.71	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)CLP	Number of Bids	5	Max Quantity	5017.3	Max Bid	\$120.00	
			Number of Projects	2	Min Quantity	449.4	Min Bid	\$79.00	
					Avg Quantity	3190.14	Avg Bid	\$98.75	
404-12.72	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 70-22)DLP	Number of Bids	7	Max Quantity	5681.4	Max Bid	\$85.00	
			Number of Projects	2	Min Quantity	3151.1	Min Bid	\$70.00	
					Avg Quantity	4235.51	Avg Bid	\$78.28	
404-12.76	Ton	Superpave Asphaltic Concrete Mixture SP125 (PG 76-22)CLP	Number of Bids	2	Max Quantity	3216.9	Max Bid	\$95.00	
			Number of Projects	1	Min Quantity	3216.9	Min Bid	\$93.00	
					Avg Quantity	3216.9	Avg Bid	\$94.00	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
404-19.07	Ton	Superpave Asphaltic Concrete Mixture SP190 (PG 70-22)D	Number of Bids	3	Max Quantity	989	Max Bid	\$92.00
			Number of Projects	1	Min Quantity	989	Min Bid	\$85.80
					Avg Quantity	989	Avg Bid	\$89.27
404-21.33	Ton	Superpave Asphaltic Concrete Mixture SP95 (PG 70-22)C (Wedge and Level)	Number of Bids	3	Max Quantity	114.6	Max Bid	\$118.00
			Number of Projects	1	Min Quantity	114.6	Min Bid	\$81.50
					Avg Quantity	114.6	Avg Bid	\$102.37
404-30.10	Ton	Type "C" Asphaltic Concrete	Number of Bids	2	Max Quantity	576.9	Max Bid	\$155.00
			Number of Projects	1	Min Quantity	576.9	Min Bid	\$124.00
					Avg Quantity	576.9	Avg Bid	\$139.50
405-30.10	Ton	Type "C" Bituminous Concrete (Pavement)	Number of Bids	28	Max Quantity	1067.6	Max Bid	\$765.00
			Number of Projects	7	Min Quantity	1.7	Min Bid	\$71.00
					Avg Quantity	196.45	Avg Bid	\$278.77
405-30.20	Ton	Type "D" Bituminous Concrete (Pavement)	Number of Bids	8	Max Quantity	44	Max Bid	\$305.27
			Number of Projects	2	Min Quantity	42	Min Bid	\$156.82
					Avg Quantity	43	Avg Bid	\$268.02
405-30.25	S.Y.	Asphalt Pavement Repair, (Full Depth)	Number of Bids	6	Max Quantity	45.1	Max Bid	\$162.00
			Number of Projects	2	Min Quantity	33	Min Bid	\$80.00
					Avg Quantity	41.07	Avg Bid	\$121.34
405-30.26	S.Y.	Asphalt Base Repair, (Full Depth)	Number of Bids	13	Max Quantity	1961.6	Max Bid	\$185.00
			Number of Projects	4	Min Quantity	392.2	Min Bid	\$65.00
					Avg Quantity	901.89	Avg Bid	\$117.45
405-30.30	Ton	Type "X" Bituminous Concrete (Base)	Number of Bids	14	Max Quantity	975.2	Max Bid	\$200.00
			Number of Projects	4	Min Quantity	58	Min Bid	\$71.00
					Avg Quantity	317.32	Avg Bid	\$122.77
407-10.27	Gal.	Tack-Emulsified Asphalt (SS-1H)	Number of Bids	37	Max Quantity	10850	Max Bid	\$26.40
			Number of Projects	10	Min Quantity	10	Min Bid	\$2.00
					Avg Quantity	2385.68	Avg Bid	\$6.28



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
408-10.15	Gal.	Prime-Liquid Asphalt (MC30)	Number of Bids	5	Max Quantity	610	Max Bid	\$7.70	
			Number of Projects	2	Min Quantity	280	Min Bid	\$3.00	
					Avg Quantity	478	Avg Bid	\$5.19	
412-10.02	S.Y.	Pavement Surfacing and Texturing (0" to 2"), Concrete or Asphalt	Number of Bids	15	Max Quantity	37051	Max Bid	\$12.90	
			Number of Projects	5	Min Quantity	470	Min Bid	\$1.55	
					Avg Quantity	8052.13	Avg Bid	\$5.20	
412-10.04	S.Y.	Pavement Surfacing and Texturing (0" to 4"), Concrete or Asphalt	Number of Bids	12	Max Quantity	52553	Max Bid	\$4.30	
			Number of Projects	4	Min Quantity	1608	Min Bid	\$1.93	
					Avg Quantity	34812.42	Avg Bid	\$2.61	
412-10.50	S.Y.	Pavement Surfacing and Texturing (Depth Transition)	Number of Bids	3	Max Quantity	355	Max Bid	\$8.31	
			Number of Projects	1	Min Quantity	355	Min Bid	\$2.60	
					Avg Quantity	355	Avg Bid	\$5.75	
412-20.00	Each	Sidewalk Grinding	Number of Bids	10	Max Quantity	15	Max Bid	\$480.41	
			Number of Projects	3	Min Quantity	2	Min Bid	\$50.00	
					Avg Quantity	6.2	Avg Bid	\$213.97	
412-20.84	S.Y.	Pavement Surfacing and Texturing, 84" Width	Number of Bids	4	Max Quantity	1700	Max Bid	\$7.75	
			Number of Projects	1	Min Quantity	1700	Min Bid	\$3.20	
					Avg Quantity	1700	Avg Bid	\$4.88	
414-10.00	Mile	Crack Sealing	Number of Bids	8	Max Quantity	4.2	Max Bid	\$14,000.00	
			Number of Projects	3	Min Quantity	0.4	Min Bid	\$4,500.00	
					Avg Quantity	2.65	Avg Bid	\$8,210.00	
414-10.10	Mile	Crackseal, ARS Roads	Number of Bids	5	Max Quantity	31.1	Max Bid	\$29,585.00	
			Number of Projects	2	Min Quantity	0.3	Min Bid	\$12,750.00	
					Avg Quantity	12.62	Avg Bid	\$20,011.41	
502-10.37	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), High Early Strength	Number of Bids	7	Max Quantity	1261.2	Max Bid	\$120.00	
			Number of Projects	2	Min Quantity	129.6	Min Bid	\$76.45	
					Avg Quantity	776.23	Avg Bid	\$97.86	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description			Max Quantity		Max Bid	
502-11.07	S.Y.	Concrete Pavement (7" Non-reinforced)	Number of Bids	2	232.4		\$85.00	
			Number of Projects	1	Min Quantity	232.4	Min Bid	\$60.00
					Avg Quantity	232.4	Avg Bid	\$72.50
502-11.08	S.Y.	Concrete Pavement (8" Non-reinforced)	Number of Bids	6	35.6		\$125.96	
			Number of Projects	1	Min Quantity	35.6	Min Bid	\$85.00
					Avg Quantity	35.6	Avg Bid	\$109.08
502-11.76	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curbs	Number of Bids	2	5455		\$62.00	
			Number of Projects	1	Min Quantity	5455	Min Bid	\$44.00
					Avg Quantity	5455	Avg Bid	\$53.00
502-11.77	S.Y.	Remove and Replace Concrete Pavement (7" Non-reinforced), Includes Curbs	Number of Bids	4	137.3		\$115.00	
			Number of Projects	1	Min Quantity	137.3	Min Bid	\$82.93
					Avg Quantity	137.3	Avg Bid	\$94.80
502-11.78	S.Y.	Remove and Replace Concrete Pavement (8" Non-reinforced), Includes Curbs	Number of Bids	2	222.6		\$117.50	
			Number of Projects	1	Min Quantity	222.6	Min Bid	\$113.00
					Avg Quantity	222.6	Avg Bid	\$115.25
502-11.79	S.Y.	Remove & Replace Concrete Pavement (9" Non-reinforced), Includes Curbs	Number of Bids	4	126		\$181.14	
			Number of Projects	1	Min Quantity	126	Min Bid	\$130.00
					Avg Quantity	126	Avg Bid	\$150.92
502-12.07	S.Y.	Concrete Pavement (7" Reinforced)	Number of Bids	2	8.1		\$125.00	
			Number of Projects	1	Min Quantity	8.1	Min Bid	\$68.02
					Avg Quantity	8.1	Avg Bid	\$96.51
502-90.00	L.F.	Expansion Joint Filler Strip (1" Thickness)	Number of Bids	6	2699		\$4.27	
			Number of Projects	2	Min Quantity	274	Min Bid	\$1.80
					Avg Quantity	1890.67	Avg Bid	\$2.43
502-99.96	S.Y.	Remove and Replace Concrete Pavement (6" Non-reinforced), Includes Curb (Bonus/Penalty)	Number of Bids	4	48860.7		\$52.40	
			Number of Projects	1	Min Quantity	48860.7	Min Bid	\$41.66
					Avg Quantity	48860.7	Avg Bid	\$46.20



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
503-10.00	S.Y.	Bridge Approach Slab	Number of Bids	5	Max Quantity	135.2	Max Bid	\$300.00	
			Number of Projects	2	Min Quantity	116.2	Min Bid	\$197.00	
					Avg Quantity	127.6	Avg Bid	\$245.80	
503-10.15	S.F.	Bridge Approach Sidewalk (Bridge)	Number of Bids	2	Max Quantity	410	Max Bid	\$32.50	
			Number of Projects	1	Min Quantity	410	Min Bid	\$30.00	
					Avg Quantity	410	Avg Bid	\$31.25	
504-10.20	S.Y.	Concrete Bridge Approach Pavement	Number of Bids	3	Max Quantity	132.5	Max Bid	\$130.00	
			Number of Projects	1	Min Quantity	132.5	Min Bid	\$105.00	
					Avg Quantity	132.5	Avg Bid	\$115.00	
509-11.06	S.Y.	Concrete Base (6" Non-reinforced)	Number of Bids	2	Max Quantity	306	Max Bid	\$60.00	
			Number of Projects	1	Min Quantity	306	Min Bid	\$41.85	
					Avg Quantity	306	Avg Bid	\$50.93	
509-11.10	S.Y.	Concrete Base (10" Non-reinforced)	Number of Bids	8	Max Quantity	10	Max Bid	\$754.29	
			Number of Projects	1	Min Quantity	10	Min Bid	\$77.00	
					Avg Quantity	10	Avg Bid	\$252.66	
509-12.40	S.Y.	Concrete Base (10" Reinforced), Very Early Strength	Number of Bids	4	Max Quantity	88.2	Max Bid	\$270.00	
			Number of Projects	1	Min Quantity	88.2	Min Bid	\$172.07	
					Avg Quantity	88.2	Avg Bid	\$211.04	
509-15.09	S.Y.	Concrete Base Repair (9" Non-reinforced, Removal and Replacement), Excludes Curb	Number of Bids	3	Max Quantity	3285.5	Max Bid	\$110.15	
			Number of Projects	1	Min Quantity	3285.5	Min Bid	\$87.00	
					Avg Quantity	3285.5	Avg Bid	\$95.92	
509-18.08	S.Y.	Concrete Base Repair (8" Non-reinforced, Removal and Replacement), Includes Curb	Number of Bids	4	Max Quantity	201	Max Bid	\$205.57	
			Number of Projects	1	Min Quantity	201	Min Bid	\$152.81	
					Avg Quantity	201	Avg Bid	\$167.80	
603-10.30	Each	Adjust Water Service Valve and Box to Grade	Number of Bids	5	Max Quantity	1	Max Bid	\$425.00	
			Number of Projects	2	Min Quantity	1	Min Bid	\$125.00	
					Avg Quantity	1	Avg Bid	\$245.00	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
603-10.35	Each	Adjust Water Service Valve Box to Grade	Number of Bids	8	Max Quantity	14	Max Bid	\$299.55
			Number of Projects	2	Min Quantity	10	Min Bid	\$52.50
					Avg Quantity	12	Avg Bid	\$175.52
604-19.32	Each	2-Grate Inlet, with Side Intake Unit, Trapped	Number of Bids	8	Max Quantity	1	Max Bid	\$9,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,200.00
					Avg Quantity	1	Avg Bid	\$5,954.32
604-19.80	L.S.	Trench Drain	Number of Bids	8	Max Quantity	1	Max Bid	\$4,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,000.00
					Avg Quantity	1	Avg Bid	\$2,610.01
604-20.27	Each	Replace Inlet Grates and Adjust to Grade	Number of Bids	2	Max Quantity	1	Max Bid	\$3,500.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,380.00
					Avg Quantity	1	Avg Bid	\$2,940.00
604-20.30	Each	Adjusting Manhole to Grade	Number of Bids	17	Max Quantity	10	Max Bid	\$1,200.00
			Number of Projects	6	Min Quantity	2	Min Bid	\$150.00
					Avg Quantity	5.06	Avg Bid	\$465.75
604-21.95	Each	Replace Precast Inlet Top	Number of Bids	6	Max Quantity	5	Max Bid	\$900.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$425.00
					Avg Quantity	3	Avg Bid	\$726.67
604-90.40	Each	Adjust Inlet Stone to Grade	Number of Bids	2	Max Quantity	13	Max Bid	\$400.00
			Number of Projects	1	Min Quantity	13	Min Bid	\$300.00
					Avg Quantity	13	Avg Bid	\$350.00
604-90.50	Each	Replace Precast Inlet Stone and Adjust to Grade	Number of Bids	15	Max Quantity	4	Max Bid	\$4,500.00
			Number of Projects	5	Min Quantity	1	Min Bid	\$750.00
					Avg Quantity	2.6	Avg Bid	\$1,155.48
604-90.52	Each	Replace Inlet Sill	Number of Bids	18	Max Quantity	11	Max Bid	\$1,500.00
			Number of Projects	6	Min Quantity	1	Min Bid	\$125.00
					Avg Quantity	4.72	Avg Bid	\$649.43



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
604-90.54	Each	Clean Storm Sewer Drainage Structures	Number of Bids	17	Max Quantity	10	Max Bid	\$8,900.00
			Number of Projects	4	Min Quantity	1	Min Bid	\$300.00
					Avg Quantity	4.47	Avg Bid	\$1,804.54
604-90.55	Each	Replace Inlet Lid	Number of Bids	6	Max Quantity	7	Max Bid	\$550.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$135.00
					Avg Quantity	5	Avg Bid	\$281.08
604-90.96	L.S.	Clean and Flush Storm Sewer Drainage Structures and Pipes	Number of Bids	3	Max Quantity	1	Max Bid	\$4,400.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$500.00
					Avg Quantity	1	Avg Bid	\$2,633.33
606-10.00	L.F.	Removal of Guardrail	Number of Bids	8	Max Quantity	5917	Max Bid	\$10.00
			Number of Projects	3	Min Quantity	231	Min Bid	\$5.00
					Avg Quantity	4131.75	Avg Bid	\$6.63
606-10.10	L.F.	Guardrail, Type "A"	Number of Bids	2	Max Quantity	113	Max Bid	\$48.00
			Number of Projects	1	Min Quantity	113	Min Bid	\$48.00
					Avg Quantity	113	Avg Bid	\$48.00
606-10.15	L.F.	Thrie Beam Bridge Rail	Number of Bids	2	Max Quantity	108	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	108	Min Bid	\$33.00
					Avg Quantity	108	Avg Bid	\$41.50
606-22.00	Each	Bridge Anchor Section (Safety Barrier Curb)	Number of Bids	5	Max Quantity	4	Max Bid	\$3,200.00
			Number of Projects	2	Min Quantity	4	Min Bid	\$2,405.07
					Avg Quantity	4	Avg Bid	\$2,881.01
606-23.00	Each	Transition Section	Number of Bids	5	Max Quantity	4	Max Bid	\$1,200.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$351.28
					Avg Quantity	2.8	Avg Bid	\$1,030.26
606-30.00	Each	Terminal Section	Number of Bids	3	Max Quantity	2	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,500.00
					Avg Quantity	2	Avg Bid	\$1,500.00



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
606-30.85	Each	Type A Crashworthy End Terminal (50.0ft Length, MASH TL-3)	Number of Bids	6	Max Quantity	13	Max Bid	\$3,600.00
			Number of Projects	2	Min Quantity	12	Min Bid	\$3,200.00
					Avg Quantity	12.5	Avg Bid	\$3,400.00
606-30.90	Each	Crashworthy Guardrail Cushion	Number of Bids	3	Max Quantity	2	Max Bid	\$19,272.30
			Number of Projects	1	Min Quantity	2	Min Bid	\$18,000.00
					Avg Quantity	2	Avg Bid	\$18,424.10
606-30.95	Each	Type A Crashworthy Guardrail Terminal (50.0ft Length, NCHRP 350 TL-3)	Number of Bids	5	Max Quantity	3	Max Bid	\$3,100.00
			Number of Projects	2	Min Quantity	2	Min Bid	\$2,869.85
					Avg Quantity	2.4	Avg Bid	\$3,013.97
606-30.97	Each	Type A Crashworthy Guardrail Terminal (25.0ft Length, NCHRP 350 TL-2)	Number of Bids	2	Max Quantity	4	Max Bid	\$3,200.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$3,135.00
					Avg Quantity	4	Avg Bid	\$3,167.50
606-60.00	L.F.	Guardrail, MGS W-Beam, 6ft 3in Spacing, 6ft Posts	Number of Bids	2	Max Quantity	75	Max Bid	\$45.00
			Number of Projects	1	Min Quantity	75	Min Bid	\$44.00
					Avg Quantity	75	Avg Bid	\$44.50
606-60.01	L.F.	Guardrail, MGS W-Beam, 6ft 3in Spacing, 8ft Posts	Number of Bids	6	Max Quantity	9771	Max Bid	\$30.00
			Number of Projects	2	Min Quantity	4525	Min Bid	\$24.00
					Avg Quantity	7148	Avg Bid	\$27.00
606-63.02	Each	Guardrail, MGS, Bridge Approach Transition (No Curb, 42ft 6.25in)	Number of Bids	3	Max Quantity	2	Max Bid	\$3,100.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$3,100.00
					Avg Quantity	2	Avg Bid	\$3,100.00
606-63.03	Each	Guardrail, MGS, Bridge Approach Transition (With Curb, 42ft 6.25in)	Number of Bids	9	Max Quantity	2	Max Bid	\$4,260.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,980.00
					Avg Quantity	1.67	Avg Bid	\$3,441.11
606-99.97	Each	Special Guardrail Radius Section	Number of Bids	5	Max Quantity	34	Max Bid	\$1,200.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$250.00
					Avg Quantity	20.8	Avg Bid	\$630.00



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
607-10.50	L.F.	Chain Link Fence (Retaining Walls)	Number of Bids	8	Max Quantity	120	Max Bid	\$170.50	
			Number of Projects	2	Min Quantity	60	Min Bid	\$45.00	
					Avg Quantity	75	Avg Bid	\$74.21	
607-10.60	L.F.	Pedestrian Fence (Structure)	Number of Bids	2	Max Quantity	328	Max Bid	\$160.00	
			Number of Projects	1	Min Quantity	328	Min Bid	\$160.00	
					Avg Quantity	328	Avg Bid	\$160.00	
607-30.35	L.F.	Vertical Picket Rail	Number of Bids	3	Max Quantity	121	Max Bid	\$128.00	
			Number of Projects	1	Min Quantity	121	Min Bid	\$121.60	
					Avg Quantity	121	Avg Bid	\$124.87	
607-30.45	L.F.	Vertical Picket Rail (Bridges)	Number of Bids	3	Max Quantity	144	Max Bid	\$190.00	
			Number of Projects	1	Min Quantity	144	Min Bid	\$137.56	
					Avg Quantity	144	Avg Bid	\$172.52	
608-10.00	S.Y.	Concrete Median	Number of Bids	2	Max Quantity	1.6	Max Bid	\$500.00	
			Number of Projects	1	Min Quantity	1.6	Min Bid	\$112.50	
					Avg Quantity	1.6	Avg Bid	\$306.25	
608-10.90	S.Y.	Remove and Replace Concrete Median/Island	Number of Bids	7	Max Quantity	304.6	Max Bid	\$230.00	
			Number of Projects	2	Min Quantity	22	Min Bid	\$92.00	
					Avg Quantity	143.11	Avg Bid	\$137.99	
608-50.07	S.Y.	Paved Driveway Approach (7")	Number of Bids	5	Max Quantity	602.5	Max Bid	\$81.00	
			Number of Projects	2	Min Quantity	133.4	Min Bid	\$55.00	
					Avg Quantity	321.04	Avg Bid	\$69.10	
608-50.96	S.Y.	Remove and Replace Paved Driveway Approach (6")	Number of Bids	14	Max Quantity	1282	Max Bid	\$220.00	
			Number of Projects	4	Min Quantity	68.8	Min Bid	\$52.80	
					Avg Quantity	781.37	Avg Bid	\$104.10	
608-50.97	S.Y.	Remove and Replace Paved Driveway Approach (7")	Number of Bids	11	Max Quantity	289.4	Max Bid	\$145.74	
			Number of Projects	4	Min Quantity	11	Min Bid	\$64.00	
					Avg Quantity	112.36	Avg Bid	\$94.59	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
608-60.04	S.Y.	Concrete Sidewalk (4" Thick)	Number of Bids	19	Max Quantity	486	Max Bid	\$320.00
			Number of Projects	5	Min Quantity	8.3	Min Bid	\$40.00
					Avg Quantity	140.76	Avg Bid	\$88.99
608-60.07	S.Y.	Concrete Sidewalk, Curb Ramp (7" Thick)	Number of Bids	2	Max Quantity	138.5	Max Bid	\$125.00
			Number of Projects	1	Min Quantity	138.5	Min Bid	\$33.25
					Avg Quantity	138.5	Avg Bid	\$79.13
608-60.08	Each	Concrete Sidewalk, Curb Ramp	Number of Bids	18	Max Quantity	25	Max Bid	\$2,990.00
			Number of Projects	6	Min Quantity	2	Min Bid	\$715.00
					Avg Quantity	12.28	Avg Bid	\$2,082.93
608-60.93	Each	Remove and Replace Concrete Curb Ramp	Number of Bids	15	Max Quantity	111	Max Bid	\$3,275.00
			Number of Projects	5	Min Quantity	2	Min Bid	\$875.00
					Avg Quantity	38.27	Avg Bid	\$2,170.38
608-60.94	S.Y.	Remove and Replace Concrete Sidewalk (4" Thick)	Number of Bids	17	Max Quantity	4684.1	Max Bid	\$137.00
			Number of Projects	5	Min Quantity	10.5	Min Bid	\$47.00
					Avg Quantity	1785.52	Avg Bid	\$83.46
608-60.96	S.Y.	Remove and Replace Concrete Sidewalk (6" Thick)	Number of Bids	14	Max Quantity	726	Max Bid	\$255.00
			Number of Projects	4	Min Quantity	8.8	Min Bid	\$49.00
					Avg Quantity	316.69	Avg Bid	\$105.34
608-60.98	S.F.	Truncated Domes for Curb Ramps (New Construction)	Number of Bids	5	Max Quantity	184	Max Bid	\$40.00
			Number of Projects	2	Min Quantity	50	Min Bid	\$11.00
					Avg Quantity	103.6	Avg Bid	\$24.42
608-60.99	S.F.	Truncated Domes for Curb Ramps (Retrofit Construction)	Number of Bids	4	Max Quantity	16	Max Bid	\$80.00
			Number of Projects	1	Min Quantity	16	Min Bid	\$25.00
					Avg Quantity	16	Avg Bid	\$41.13
608-70.42	Each	Remove and Replace Concrete Wheel Stop	Number of Bids	2	Max Quantity	2	Max Bid	\$350.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$250.00
					Avg Quantity	2	Avg Bid	\$300.00



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
609-10.10	L.F.	Concrete Curb, Type "S"	Number of Bids	8	Max Quantity	264	Max Bid	\$50.55
			Number of Projects	3	Min Quantity	15	Min Bid	\$21.00
					Avg Quantity	119.13	Avg Bid	\$35.54
609-10.42	L.F.	Concrete Gutter, Type "B"	Number of Bids	8	Max Quantity	368	Max Bid	\$60.00
			Number of Projects	1	Min Quantity	368	Min Bid	\$40.00
					Avg Quantity	368	Avg Bid	\$46.20
609-10.49	L.F.	Remove and Replace Gutter (Various Widths)	Number of Bids	4	Max Quantity	230	Max Bid	\$84.00
			Number of Projects	1	Min Quantity	230	Min Bid	\$41.50
					Avg Quantity	230	Avg Bid	\$62.87
609-10.53	L.F.	Curb and Gutter, Vertical	Number of Bids	19	Max Quantity	1156	Max Bid	\$133.06
			Number of Projects	4	Min Quantity	15	Min Bid	\$27.00
					Avg Quantity	155.84	Avg Bid	\$49.75
609-10.54	L.F.	Curb and Gutter, Mountable (6")	Number of Bids	6	Max Quantity	55	Max Bid	\$75.00
			Number of Projects	1	Min Quantity	55	Min Bid	\$22.00
					Avg Quantity	55	Avg Bid	\$44.59
609-10.61	S.Y.	Paved Ditch (6" Reinforced)	Number of Bids	3	Max Quantity	32.4	Max Bid	\$98.00
			Number of Projects	1	Min Quantity	32.4	Min Bid	\$90.00
					Avg Quantity	32.4	Avg Bid	\$93.72
609-10.91	L.F.	Remove and Replace Vertical Curb and Gutter	Number of Bids	2	Max Quantity	592	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	592	Min Bid	\$44.50
					Avg Quantity	592	Avg Bid	\$47.25
609-10.92	L.F.	Remove and Replace Rolled Curb and Gutter	Number of Bids	2	Max Quantity	14703	Max Bid	\$50.00
			Number of Projects	1	Min Quantity	14703	Min Bid	\$34.25
					Avg Quantity	14703	Avg Bid	\$42.13
609-10.93	L.F.	Remove and Replace Curb and Gutter (Various Widths), Vertical/Mountable	Number of Bids	13	Max Quantity	450	Max Bid	\$96.90
			Number of Projects	4	Min Quantity	35	Min Bid	\$32.20
					Avg Quantity	178.31	Avg Bid	\$56.65



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
609-10.94	L.F.	Remove and Replace Vertical Curb, Full Depth	Number of Bids	8	Max Quantity	392	Max Bid	\$42.63
			Number of Projects	1	Min Quantity	392	Min Bid	\$25.00
					Avg Quantity	392	Avg Bid	\$35.33
609-20.11	L.F.	Integral Curb (6" Height and Under)	Number of Bids	7	Max Quantity	108	Max Bid	\$55.00
			Number of Projects	3	Min Quantity	12	Min Bid	\$11.50
					Avg Quantity	42.29	Avg Bid	\$21.93
609-20.90	L.F.	Remove and Replace Integral Curb (6" Height and Under)	Number of Bids	8	Max Quantity	1461	Max Bid	\$71.00
			Number of Projects	2	Min Quantity	15	Min Bid	\$17.25
					Avg Quantity	738	Avg Bid	\$41.89
609-30.10	L.F.	Asphalt Curb	Number of Bids	8	Max Quantity	1402	Max Bid	\$30.00
			Number of Projects	2	Min Quantity	200	Min Bid	\$7.94
					Avg Quantity	801	Avg Bid	\$16.48
609-70.10	C.Y.	Rock Lining	Number of Bids	3	Max Quantity	67	Max Bid	\$66.10
			Number of Projects	1	Min Quantity	67	Min Bid	\$60.00
					Avg Quantity	67	Avg Bid	\$63.87
611-20.95	C.Y.	Grout for Abandoned Sewers	Number of Bids	6	Max Quantity	2	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$500.00
					Avg Quantity	2	Avg Bid	\$1,005.00
611-30.20	Ton	Furnishing Type 2 Rock Blanket	Number of Bids	8	Max Quantity	1469	Max Bid	\$22.00
			Number of Projects	3	Min Quantity	95	Min Bid	\$14.00
					Avg Quantity	623.5	Avg Bid	\$19.55
611-30.40	Ton	Placing Type 2 Rock Blanket	Number of Bids	8	Max Quantity	1469	Max Bid	\$40.00
			Number of Projects	3	Min Quantity	95	Min Bid	\$10.00
					Avg Quantity	623.5	Avg Bid	\$20.47
611-50.10	S.Y.	Light Stone Revetment	Number of Bids	11	Max Quantity	664.4	Max Bid	\$125.00
			Number of Projects	4	Min Quantity	8.8	Min Bid	\$14.50
					Avg Quantity	323.08	Avg Bid	\$50.29



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
611-50.30	S.Y.	Heavy Stone Revetment	Number of Bids	9	Max Quantity	164	Max Bid	\$150.00	
			Number of Projects	2	Min Quantity	45.7	Min Bid	\$24.00	
					Avg Quantity	85.13	Avg Bid	\$70.29	
611-50.40	S.Y.	Rock Outlet	Number of Bids	2	Max Quantity	2.3	Max Bid	\$125.00	
			Number of Projects	1	Min Quantity	2.3	Min Bid	\$100.00	
					Avg Quantity	2.3	Avg Bid	\$112.50	
612-10.20	Each	Moveable Barricades with Model "B" Amber Flashers (2 Each per Barricade)	Number of Bids	11	Max Quantity	6	Max Bid	\$250.00	
			Number of Projects	3	Min Quantity	4	Min Bid	\$185.00	
					Avg Quantity	5.45	Avg Bid	\$211.91	
612-30.10	L.S.	Standard Traffic Control Devices	Number of Bids	41	Max Quantity	1	Max Bid	\$50,000.00	
			Number of Projects	12	Min Quantity	1	Min Bid	\$200.00	
					Avg Quantity	1	Avg Bid	\$11,007.55	
612-45.00	L.S.	Temporary Excavation Fencing	Number of Bids	6	Max Quantity	1	Max Bid	\$3,500.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,090.00	
					Avg Quantity	1	Avg Bid	\$2,415.00	
612-60.92	Each	Arrow Panel, Type "B" (Noiseless), Rental	Number of Bids	28	Max Quantity	2	Max Bid	\$7,500.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$0.01	
					Avg Quantity	1.57	Avg Bid	\$1,269.95	
612-70.20	Each	Changeable Message Board (Noiseless), Rental	Number of Bids	28	Max Quantity	5	Max Bid	\$3,765.00	
			Number of Projects	7	Min Quantity	1	Min Bid	\$0.01	
					Avg Quantity	2.43	Avg Bid	\$2,706.29	
612-90.00	Days	Railroad Flagmen	Number of Bids	6	Max Quantity	10	Max Bid	\$1,680.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$450.00	
					Avg Quantity	10	Avg Bid	\$1,238.33	
613-30.01	S.Y.	Partial Depth Pavement Repair, Type X Bituminous (Includes Milling, Concrete or Asphalt)	Number of Bids	7	Max Quantity	756.5	Max Bid	\$119.96	
			Number of Projects	2	Min Quantity	279	Min Bid	\$50.00	
					Avg Quantity	483.64	Avg Bid	\$82.12	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
613-40.00	S.Y.	Joint Repair (Longitudinal or Transverse)	Number of Bids	3	Max Quantity	2226	Max Bid	\$130.00	
			Number of Projects	1	Min Quantity	2226	Min Bid	\$123.27	
					Avg Quantity	2226	Avg Bid	\$125.81	
613-40.02	S.Y.	Joint Repair, Very Early Strength (Longitudinal or Transverse)	Number of Bids	4	Max Quantity	261.8	Max Bid	\$273.00	
			Number of Projects	1	Min Quantity	261.8	Min Bid	\$183.93	
					Avg Quantity	261.8	Avg Bid	\$227.72	
613-40.20	Each	Pavement Cross Stitch Tie Bar	Number of Bids	4	Max Quantity	80	Max Bid	\$68.00	
			Number of Projects	1	Min Quantity	80	Min Bid	\$30.71	
					Avg Quantity	80	Avg Bid	\$44.86	
615-10.00	Mo.	Office for Engineer	Number of Bids	5	Max Quantity	14	Max Bid	\$4,600.00	
			Number of Projects	2	Min Quantity	9	Min Bid	\$1,250.00	
					Avg Quantity	11	Avg Bid	\$2,710.00	
616-10.05	S.F.	Construction Signs	Number of Bids	8	Max Quantity	329	Max Bid	\$15.50	
			Number of Projects	2	Min Quantity	103	Min Bid	\$8.00	
					Avg Quantity	272.5	Avg Bid	\$10.54	
617-10.90	L.F.	Temporary Concrete Median Barrier, Type "A" (Includes End Sections)	Number of Bids	8	Max Quantity	140	Max Bid	\$60.00	
			Number of Projects	2	Min Quantity	112	Min Bid	\$5.50	
					Avg Quantity	133	Avg Bid	\$37.44	
617-20.00	L.F.	Concrete Median Barrier, Type "B"	Number of Bids	6	Max Quantity	75	Max Bid	\$560.00	
			Number of Projects	1	Min Quantity	75	Min Bid	\$134.00	
					Avg Quantity	75	Avg Bid	\$269.55	
617-20.10	L.F.	Concrete Median Barrier, Type "B", End Section	Number of Bids	6	Max Quantity	20	Max Bid	\$684.00	
			Number of Projects	1	Min Quantity	20	Min Bid	\$125.00	
					Avg Quantity	20	Avg Bid	\$469.31	
617-50.95	Each	Sand-Filled Impact Attenuators	Number of Bids	2	Max Quantity	2	Max Bid	\$1,705.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,550.00	
					Avg Quantity	2	Avg Bid	\$1,627.50	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
619-00.00	L.S.	Mobilization	Number of Bids	47	Max Quantity	1	Max Bid	\$232,741.85
			Number of Projects	13	Min Quantity	1	Min Bid	\$1,200.00
					Avg Quantity	1	Avg Bid	\$82,475.13
620-99.75	L.F.	Removal of Pavement Striping, Paint	Number of Bids	6	Max Quantity	930	Max Bid	\$6.75
			Number of Projects	1	Min Quantity	930	Min Bid	\$1.00
					Avg Quantity	930	Avg Bid	\$2.08
621-10.00	L.F.	Temporary Pavement Striping, Paint (Includes Removal if Necessary)	Number of Bids	2	Max Quantity	1250	Max Bid	\$3.30
			Number of Projects	1	Min Quantity	1250	Min Bid	\$3.00
					Avg Quantity	1250	Avg Bid	\$3.15
621-11.00	L.F.	Temporary Pavement Striping, Tape (Includes Removal)	Number of Bids	6	Max Quantity	1140	Max Bid	\$6.75
			Number of Projects	1	Min Quantity	1140	Min Bid	\$1.00
					Avg Quantity	1140	Avg Bid	\$2.69
624-10.01	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 1 (Heavy Weight)	Number of Bids	8	Max Quantity	1298	Max Bid	\$5.00
			Number of Projects	3	Min Quantity	417	Min Bid	\$1.25
					Avg Quantity	892.38	Avg Bid	\$3.42
624-10.02	S.Y.	Geotextile Fabric, Stabilization and Separation, Class 2 (Medium Weight)	Number of Bids	2	Max Quantity	3	Max Bid	\$170.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$25.00
					Avg Quantity	3	Avg Bid	\$97.50
701-11.07	L.F.	Drilled Shafts (4 Ft. 6 In. Dia.)	Number of Bids	3	Max Quantity	30	Max Bid	\$925.00
			Number of Projects	1	Min Quantity	30	Min Bid	\$500.00
					Avg Quantity	30	Avg Bid	\$675.67
701-12.06	L.F.	Rock Sockets (4 Ft. 0 In. Dia.)	Number of Bids	3	Max Quantity	36	Max Bid	\$1,500.00
			Number of Projects	1	Min Quantity	36	Min Bid	\$700.00
					Avg Quantity	36	Avg Bid	\$1,010.00
701-13.00	Each	Supplementary Television Camera Inspection	Number of Bids	3	Max Quantity	3	Max Bid	\$750.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$250.00
					Avg Quantity	3	Avg Bid	\$516.67



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
701-14.00	L.F.	Foundation Inspection Holes	Number of Bids	3	Max Quantity	66	Max Bid	\$190.00	
			Number of Projects	1	Min Quantity	66	Min Bid	\$160.00	
					Avg Quantity	66	Avg Bid	\$176.67	
701-16.00	Each	Sonic Logging Testing	Number of Bids	3	Max Quantity	3	Max Bid	\$3,000.00	
			Number of Projects	1	Min Quantity	3	Min Bid	\$450.00	
					Avg Quantity	3	Avg Bid	\$1,650.00	
702-10.12	L.F.	Structural Steel Piles (12")	Number of Bids	2	Max Quantity	60	Max Bid	\$238.00	
			Number of Projects	1	Min Quantity	60	Min Bid	\$80.00	
					Avg Quantity	60	Avg Bid	\$159.00	
702-12.12	L.F.	Galvanized Structural Steel Piles (12")	Number of Bids	3	Max Quantity	175	Max Bid	\$220.00	
			Number of Projects	1	Min Quantity	175	Min Bid	\$120.00	
					Avg Quantity	175	Avg Bid	\$163.33	
702-50.01	Each	Dynamic Pile Testing	Number of Bids	3	Max Quantity	2	Max Bid	\$3,125.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$2,000.00	
					Avg Quantity	2	Avg Bid	\$2,375.00	
702-60.10	L.F.	Pre-Bore for Piling	Number of Bids	5	Max Quantity	101	Max Bid	\$137.50	
			Number of Projects	2	Min Quantity	54	Min Bid	\$90.00	
					Avg Quantity	82.2	Avg Bid	\$111.50	
702-70.00	Each	Pile Point Reinforcement	Number of Bids	5	Max Quantity	10	Max Bid	\$165.00	
			Number of Projects	2	Min Quantity	6	Min Bid	\$50.00	
					Avg Quantity	8.4	Avg Bid	\$109.00	
703-03.00	S.F.	Bridge Deck Surface Penetration Sealer	Number of Bids	3	Max Quantity	6420	Max Bid	\$0.64	
			Number of Projects	1	Min Quantity	6420	Min Bid	\$0.50	
					Avg Quantity	6420	Avg Bid	\$0.55	
703-20.00	C.Y.	Class "B" Concrete (Culverts-Bridges)	Number of Bids	2	Max Quantity	106.4	Max Bid	\$1,200.00	
			Number of Projects	1	Min Quantity	106.4	Min Bid	\$1,025.00	
					Avg Quantity	106.4	Avg Bid	\$1,112.50	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description								
703-20.03	C.Y.	Class "B" Concrete (Substructure)	Number of Bids	7	Max Quantity	103.7	Max Bid	\$1,000.00		
			Number of Projects	3	Min Quantity	55	Min Bid	\$638.50		
					Avg Quantity	82.21	Avg Bid	\$821.21		
703-20.09	C.Y.	Class "B" Concrete (Retaining Walls)	Number of Bids	8	Max Quantity	128.8	Max Bid	\$981.76		
			Number of Projects	1	Min Quantity	128.8	Min Bid	\$365.00		
					Avg Quantity	128.8	Avg Bid	\$664.97		
703-20.21	S.F.	Substructure Repair (Unformed)	Number of Bids	2	Max Quantity	82	Max Bid	\$178.00		
			Number of Projects	1	Min Quantity	82	Min Bid	\$175.00		
					Avg Quantity	82	Avg Bid	\$176.50		
703-40.01	C.Y.	Class "B-1" Concrete (Culverts)	Number of Bids	6	Max Quantity	35.7	Max Bid	\$2,500.00		
			Number of Projects	1	Min Quantity	35.7	Min Bid	\$600.00		
					Avg Quantity	35.7	Avg Bid	\$1,518.39		
703-42.12	S.Y.	Slab on Steel	Number of Bids	2	Max Quantity	442	Max Bid	\$589.00		
			Number of Projects	1	Min Quantity	442	Min Bid	\$510.00		
					Avg Quantity	442	Avg Bid	\$549.50		
703-42.15	L.F.	Safety Barrier Curb (Bridges, Cast-in-Place)	Number of Bids	5	Max Quantity	322	Max Bid	\$200.00		
			Number of Projects	2	Min Quantity	266	Min Bid	\$100.00		
					Avg Quantity	299.6	Avg Bid	\$130.20		
703-44.40	Each	Bridge Plaque	Number of Bids	3	Max Quantity	1	Max Bid	\$1,000.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$800.00		
					Avg Quantity	1	Avg Bid	\$875.00		
703-44.99	Each	Special Safety Barrier Curb Transition	Number of Bids	3	Max Quantity	1	Max Bid	\$7,690.00		
			Number of Projects	1	Min Quantity	1	Min Bid	\$7,425.00		
					Avg Quantity	1	Avg Bid	\$7,538.33		
703-45.01	S.Y.	Class "B-2" Concrete (Superstructure on Concrete "NU" Girder)	Number of Bids	3	Max Quantity	636	Max Bid	\$397.00		
			Number of Projects	1	Min Quantity	636	Min Bid	\$325.00		
					Avg Quantity	636	Avg Bid	\$370.67		



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
703-71.65	Each	Laminated Neoprene Bearing Pads (P/S Structures)	Number of Bids	3	Max Quantity	20	Max Bid	\$380.00	
			Number of Projects	1	Min Quantity	20	Min Bid	\$350.00	
					Avg Quantity	20	Avg Bid	\$368.33	
705-60.23	L.F.	Prestressed Concrete Members, NU Girders	Number of Bids	3	Max Quantity	650	Max Bid	\$250.00	
			Number of Projects	1	Min Quantity	650	Min Bid	\$210.00	
					Avg Quantity	650	Avg Bid	\$235.20	
706-10.00	Lbs.	Reinforcing Steel (Grade 60)	Number of Bids	6	Max Quantity	6490	Max Bid	\$2.60	
			Number of Projects	1	Min Quantity	6490	Min Bid	\$2.00	
					Avg Quantity	6490	Avg Bid	\$2.27	
706-10.60	Lbs.	Reinforcing Steel (Bridges)	Number of Bids	5	Max Quantity	31800	Max Bid	\$2.25	
			Number of Projects	2	Min Quantity	18430	Min Bid	\$1.10	
					Avg Quantity	23778	Avg Bid	\$1.60	
710-60.00	Lbs.	Reinforcing Steel (Epoxy-Coated) (Grade 60)	Number of Bids	10	Max Quantity	10900	Max Bid	\$2.65	
			Number of Projects	2	Min Quantity	9450	Min Bid	\$1.24	
					Avg Quantity	10610	Avg Bid	\$1.77	
711-02.00	L.S.	Protective Coating - Concrete Bents and Piers (Epoxy)	Number of Bids	2	Max Quantity	1	Max Bid	\$6,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$6,000.00	
					Avg Quantity	1	Avg Bid	\$6,000.00	
712-11.59	Each	Shear Connectors	Number of Bids	2	Max Quantity	1770	Max Bid	\$5.25	
			Number of Projects	1	Min Quantity	1770	Min Bid	\$5.25	
					Avg Quantity	1770	Avg Bid	\$5.25	
712-36.10	Each	Slab Drain	Number of Bids	3	Max Quantity	6	Max Bid	\$700.00	
			Number of Projects	1	Min Quantity	6	Min Bid	\$186.00	
					Avg Quantity	6	Avg Bid	\$428.67	
712-52.00	S.F.	Surface Preparation for Recoating Structural Steel	Number of Bids	2	Max Quantity	2092	Max Bid	\$76.00	
			Number of Projects	1	Min Quantity	2092	Min Bid	\$76.00	
					Avg Quantity	2092	Avg Bid	\$76.00	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
712-52.10	S.F.	Inorganic Zinc Primer	Number of Bids	2	Max Quantity	2092	Max Bid	\$2.00	
			Number of Projects	1	Min Quantity	2092	Min Bid	\$2.00	
					Avg Quantity	2092	Avg Bid	\$2.00	
712-53.65	S.F.	Intermediate Field Coat (System G) Gray	Number of Bids	2	Max Quantity	2092	Max Bid	\$2.00	
			Number of Projects	1	Min Quantity	2092	Min Bid	\$2.00	
					Avg Quantity	2092	Avg Bid	\$2.00	
712-53.70	S.F.	Finish Field Coat (System G) Gray	Number of Bids	2	Max Quantity	2092	Max Bid	\$2.00	
			Number of Projects	1	Min Quantity	2092	Min Bid	\$2.00	
					Avg Quantity	2092	Avg Bid	\$2.00	
713-10.00	L.F.	Bridge Guardrail (Single-Rail)	Number of Bids	2	Max Quantity	40	Max Bid	\$215.00	
			Number of Projects	1	Min Quantity	40	Min Bid	\$120.00	
					Avg Quantity	40	Avg Bid	\$167.50	
715-10.00	Each	Vertical Drain at End Bents	Number of Bids	5	Max Quantity	2	Max Bid	\$5,500.00	
			Number of Projects	2	Min Quantity	2	Min Bid	\$1,000.00	
					Avg Quantity	2	Avg Bid	\$3,568.40	
716-20.00	Each	Laminated Neoprene Bearing Pad Assembly	Number of Bids	2	Max Quantity	15	Max Bid	\$3,274.00	
			Number of Projects	1	Min Quantity	15	Min Bid	\$2,805.00	
					Avg Quantity	15	Avg Bid	\$3,039.50	
717-20.01	L.F.	Strip Seal Expansion Joint System	Number of Bids	2	Max Quantity	30	Max Bid	\$595.00	
			Number of Projects	1	Min Quantity	30	Min Bid	\$551.00	
					Avg Quantity	30	Avg Bid	\$573.00	
718-10.99	L.S.	Temporary Bridge Superstructure	Number of Bids	2	Max Quantity	1	Max Bid	\$150,000.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$94,000.00	
					Avg Quantity	1	Avg Bid	\$122,000.00	
719-10.00	S.F.	Pedestrian Truss Superstructure	Number of Bids	2	Max Quantity	1704	Max Bid	\$180.00	
			Number of Projects	1	Min Quantity	1704	Min Bid	\$159.00	
					Avg Quantity	1704	Avg Bid	\$169.50	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
726-13.12	L.F.	12" Class III Reinforced Concrete Pipe Culvert	Number of Bids	2	Max Quantity	20	Max Bid	\$160.00	
			Number of Projects	1	Min Quantity	20	Min Bid	\$80.70	
					Avg Quantity	20	Avg Bid	\$120.35	
726-55.15	L.F.	15" Corrugated Plastic Pipe	Number of Bids	2	Max Quantity	125	Max Bid	\$75.00	
			Number of Projects	1	Min Quantity	125	Min Bid	\$38.00	
					Avg Quantity	125	Avg Bid	\$56.50	
726-55.24	L.F.	24" Corrugated Plastic Pipe	Number of Bids	2	Max Quantity	42	Max Bid	\$90.00	
			Number of Projects	1	Min Quantity	42	Min Bid	\$83.00	
					Avg Quantity	42	Avg Bid	\$86.50	
726-70.01	Each	Barrier Scuppers	Number of Bids	3	Max Quantity	10	Max Bid	\$230.00	
			Number of Projects	1	Min Quantity	10	Min Bid	\$85.00	
					Avg Quantity	10	Avg Bid	\$148.33	
732-00.12	Each	12" Flared End Section	Number of Bids	2	Max Quantity	2	Max Bid	\$1,377.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$465.00	
					Avg Quantity	2	Avg Bid	\$921.00	
732-12.15	Each	15" Flared End Section (Corrugated Plastic)	Number of Bids	2	Max Quantity	2	Max Bid	\$500.00	
			Number of Projects	1	Min Quantity	2	Min Bid	\$400.00	
					Avg Quantity	2	Avg Bid	\$450.00	
732-12.24	Each	24" Flared End Section (Corrugated Plastic)	Number of Bids	2	Max Quantity	1	Max Bid	\$800.00	
			Number of Projects	1	Min Quantity	1	Min Bid	\$650.00	
					Avg Quantity	1	Avg Bid	\$725.00	
733-12.10	L.F.	Precast Concrete Box Culvert (12' Width by 10' Height)	Number of Bids	6	Max Quantity	40	Max Bid	\$3,138.00	
			Number of Projects	1	Min Quantity	40	Min Bid	\$1,150.00	
					Avg Quantity	40	Avg Bid	\$1,911.33	
803-10.00	S.Y.	Sodding	Number of Bids	19	Max Quantity	2422	Max Bid	\$47.00	
			Number of Projects	4	Min Quantity	69	Min Bid	\$7.50	
					Avg Quantity	851.47	Avg Bid	\$17.06	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
803-20.00	S.Y.	Strip Sodding	Number of Bids	23	Max Quantity	2285	Max Bid	\$40.25
			Number of Projects	7	Min Quantity	72	Min Bid	\$13.50
					Avg Quantity	677.65	Avg Bid	\$20.96
805-10.00	Acre	Seeding	Number of Bids	14	Max Quantity	0.8	Max Bid	\$31,350.00
			Number of Projects	4	Min Quantity	0.1	Min Bid	\$5,000.00
					Avg Quantity	0.45	Avg Bid	\$10,203.57
805-30.00	L.S.	Site Restoration (Bridge Project)	Number of Bids	6	Max Quantity	1	Max Bid	\$7,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,500.00
					Avg Quantity	1	Avg Bid	\$4,608.33
806-00.00	L.S.	Erosion Control Measures (Sites less than 1 acre)	Number of Bids	31	Max Quantity	1	Max Bid	\$17,000.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$0.01
					Avg Quantity	1	Avg Bid	\$3,485.29
806-45.00	L.S.	Inlet Protection	Number of Bids	26	Max Quantity	1	Max Bid	\$10,000.00
			Number of Projects	8	Min Quantity	1	Min Bid	\$100.00
					Avg Quantity	1	Avg Bid	\$1,801.27
806-45.08	Each	Inlet Protection Device, Single Unit - Filter Sock/Roll	Number of Bids	2	Max Quantity	6	Max Bid	\$150.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$150.00
					Avg Quantity	6	Avg Bid	\$150.00
806-70.00	L.F.	Silt Fence	Number of Bids	5	Max Quantity	724	Max Bid	\$5.50
			Number of Projects	2	Min Quantity	700	Min Bid	\$3.00
					Avg Quantity	709.6	Avg Bid	\$3.89
806-90.10	S.Y.	Temporary Erosion Control Blanket	Number of Bids	9	Max Quantity	2505	Max Bid	\$7.51
			Number of Projects	2	Min Quantity	200	Min Bid	\$2.20
					Avg Quantity	968.33	Avg Bid	\$4.82
808-90.20	Each	Red Oak (Quercus Rubra)	Number of Bids	8	Max Quantity	4	Max Bid	\$632.50
			Number of Projects	1	Min Quantity	4	Min Bid	\$415.00
					Avg Quantity	4	Avg Bid	\$463.56



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
808-90.32	Each	Swamp White Oak	Number of Bids	8	Max Quantity	3	Max Bid	\$632.50
			Number of Projects	1	Min Quantity	3	Min Bid	\$415.00
					Avg Quantity	3	Avg Bid	\$463.56
902-99.18	L.S.	Traffic Signal Maintenance & Programming	Number of Bids	3	Max Quantity	1	Max Bid	\$16,956.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$13,331.00
					Avg Quantity	1	Avg Bid	\$14,539.33
904-01.14	Each	Signal Head, Type 4T	Number of Bids	3	Max Quantity	1	Max Bid	\$820.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$782.00
					Avg Quantity	1	Avg Bid	\$794.67
904-02.13	Each	Signal Head, Type 3S	Number of Bids	4	Max Quantity	2	Max Bid	\$1,141.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$708.00
					Avg Quantity	2	Avg Bid	\$942.20
904-02.15	Each	Signal Head, Type 5S	Number of Bids	3	Max Quantity	1	Max Bid	\$935.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$795.00
					Avg Quantity	1	Avg Bid	\$841.67
904-05.43	Each	Signal Head, Type 3B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	3	Max Quantity	6	Max Bid	\$895.00
			Number of Projects	1	Min Quantity	6	Min Bid	\$821.00
					Avg Quantity	6	Avg Bid	\$845.67
904-05.44	Each	Signal Head, Type 4B, Terminal Compartment, and Astro Bracket Mounting	Number of Bids	3	Max Quantity	1	Max Bid	\$1,000.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$910.00
					Avg Quantity	1	Avg Bid	\$940.00
904-24.01	Each	Signal Head, Type 1S, Pedestrian	Number of Bids	7	Max Quantity	6	Max Bid	\$572.00
			Number of Projects	2	Min Quantity	3	Min Bid	\$395.00
					Avg Quantity	4.29	Avg Bid	\$520.43
904-27.15	Each	Post, Signal, w/Sq. Pedestal Base, 15' Total Height, Aluminum	Number of Bids	7	Max Quantity	2	Max Bid	\$1,664.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$825.00
					Avg Quantity	1.57	Avg Bid	\$1,107.53



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
904-28.07	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 7' Maximum Total Height, Aluminum	Number of Bids	3	Max Quantity	3	Max Bid	\$750.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$651.00
					Avg Quantity	3	Avg Bid	\$717.00
904-28.10	Each	Post, Signal, w/Sq. Pedestal Base and Post Cap, 10' Total Height, Aluminum	Number of Bids	3	Max Quantity	1	Max Bid	\$785.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$682.00
					Avg Quantity	1	Avg Bid	\$750.67
904-32.18	Each	19' Pole, w/18' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$4,204.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,844.00
					Avg Quantity	1	Avg Bid	\$3,964.00
904-32.38	Each	19' Pole, w/38' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$5,447.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,944.00
					Avg Quantity	1	Avg Bid	\$5,111.67
904-32.40	Each	19' Pole, w/40' Mast Arm, Steel	Number of Bids	3	Max Quantity	1	Max Bid	\$5,585.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$5,200.00
					Avg Quantity	1	Avg Bid	\$5,328.33
904-43.88	Each	Controller, Fully Actuated, (8 Phase Timer, in Aluminum Cabinet Approx. 55"H x 44"W x 26"D, Wired for 8 Phase Operation) w/Internal Fiber Optic Modem and Termination Housing, TS2,	Number of Bids	3	Max Quantity	2	Max Bid	\$24,000.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$20,500.00
					Avg Quantity	2	Avg Bid	\$21,666.67
904-45.01	Each	Controller Unit Only, w/Internal Fiber Optic Modem, TS2, Type 2	Number of Bids	4	Max Quantity	1	Max Bid	\$5,913.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$4,824.00
					Avg Quantity	1	Avg Bid	\$5,489.10
904-45.10	Each	Cabinet Door Locking Assembly, Electronic, (with Power Supply, Auxiliary Power Input, Electronic Solenoid, and Card Reader with Key Pad)	Number of Bids	4	Max Quantity	1	Max Bid	\$2,827.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$2,121.00
					Avg Quantity	1	Avg Bid	\$2,527.03
904-49.22	Each	Detector, Pedestrian Push Button, APS, Freezeproof	Number of Bids	7	Max Quantity	6	Max Bid	\$1,008.00
			Number of Projects	2	Min Quantity	4	Min Bid	\$845.00
					Avg Quantity	4.86	Avg Bid	\$924.24



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description							
904-49.35	Each	Detector, Vehicle Induction Loop, Card Rack Mtg., 2 Channel, w/Delay and Extension Timing and Relay Outputs	Number of Bids	3	Max Quantity	14	Max Bid	\$200.00	
			Number of Projects	1	Min Quantity	14	Min Bid	\$194.00	
					Avg Quantity	14	Avg Bid	\$198.00	
904-51.00	L.F.	Conduit, 1"	Number of Bids	7	Max Quantity	412	Max Bid	\$12.00	
			Number of Projects	2	Min Quantity	106	Min Bid	\$7.95	
					Avg Quantity	237.14	Avg Bid	\$9.84	
904-51.03	L.F.	Conduit, 1" PVC, drilled thru pavement into existing pull box	Number of Bids	7	Max Quantity	20	Max Bid	\$708.00	
			Number of Projects	2	Min Quantity	6	Min Bid	\$40.54	
					Avg Quantity	14	Avg Bid	\$154.93	
904-52.00	L.F.	Conduit, 2"	Number of Bids	3	Max Quantity	4326	Max Bid	\$12.00	
			Number of Projects	1	Min Quantity	4326	Min Bid	\$8.00	
					Avg Quantity	4326	Avg Bid	\$10.67	
904-54.00	L.F.	Conduit, 4"	Number of Bids	7	Max Quantity	356	Max Bid	\$28.00	
			Number of Projects	2	Min Quantity	33	Min Bid	\$10.95	
					Avg Quantity	171.43	Avg Bid	\$17.57	
904-74.99	Each	Conduit Repair (locate broken conduit, excavate, remove existing cable, repair/replace conduit, reinstall cable, backfill and restore) (Does not include sidewalk or pavement removal and	Number of Bids	7	Max Quantity	2	Max Bid	\$1,061.50	
			Number of Projects	2	Min Quantity	1	Min Bid	\$350.00	
					Avg Quantity	1.43	Avg Bid	\$581.64	
904-82.06	L.F.	Cable, Power, #6 Gauge, 1 Conductor	Number of Bids	3	Max Quantity	100	Max Bid	\$1.30	
			Number of Projects	1	Min Quantity	100	Min Bid	\$1.00	
					Avg Quantity	100	Avg Bid	\$1.10	
904-83.05	L.F.	Cable, Signal, #14 Gauge, 5 Conductor	Number of Bids	3	Max Quantity	1130	Max Bid	\$1.25	
			Number of Projects	1	Min Quantity	1130	Min Bid	\$1.20	
					Avg Quantity	1130	Avg Bid	\$1.23	
904-83.07	L.F.	Cable, Signal, #14 Gauge, 7 Conductor	Number of Bids	7	Max Quantity	1470	Max Bid	\$1.90	
			Number of Projects	2	Min Quantity	180	Min Bid	\$1.40	
					Avg Quantity	732.86	Avg Bid	\$1.58	



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
904-84.00	L.F.	Wire, Stranded Ground, #6 Gauge	Number of Bids	7	Max Quantity	160	Max Bid	\$1.90
			Number of Projects	2	Min Quantity	40	Min Bid	\$1.00
					Avg Quantity	91.43	Avg Bid	\$1.21
904-85.05	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Conduit and Pull Boxes)	Number of Bids	10	Max Quantity	920	Max Bid	\$1.58
			Number of Projects	3	Min Quantity	130	Min Bid	\$0.65
					Avg Quantity	455	Avg Bid	\$1.22
904-85.06	L.F.	Cable, Detector Loop, #14 Gauge, 1 Conductor, w/Tube Jacket (In Sawed Slot)	Number of Bids	10	Max Quantity	5920	Max Bid	\$6.01
			Number of Projects	3	Min Quantity	1100	Min Bid	\$3.50
					Avg Quantity	3326	Avg Bid	\$4.62
904-85.18	L.F.	Cable, Push Button and/or Detector Loop Lead-In, #18 Gauge, 2 Conductor (Shielded)	Number of Bids	7	Max Quantity	3340	Max Bid	\$1.20
			Number of Projects	2	Min Quantity	350	Min Bid	\$0.92
					Avg Quantity	1631.43	Avg Bid	\$1.01
904-85.34	L.F.	Cable, Communication, #18 Gauge, 4 Conductor (APS)	Number of Bids	7	Max Quantity	150	Max Bid	\$1.65
			Number of Projects	2	Min Quantity	80	Min Bid	\$1.00
					Avg Quantity	110	Avg Bid	\$1.22
904-85.36	L.F.	Cable, Communication, Fiber Optic, 36 Fibers (30 Single-Mode and 6 Multi-Mode)	Number of Bids	3	Max Quantity	5270	Max Bid	\$4.70
			Number of Projects	1	Min Quantity	5270	Min Bid	\$2.75
					Avg Quantity	5270	Avg Bid	\$3.40
904-86.01	Each	Power Supply Assembly, on Wood Utility Pole, 120/240 Volt	Number of Bids	3	Max Quantity	1	Max Bid	\$2,200.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,800.00
					Avg Quantity	1	Avg Bid	\$2,066.67
904-88.01	Each	Pull Box, Single, Concrete	Number of Bids	3	Max Quantity	3	Max Bid	\$3,410.00
			Number of Projects	1	Min Quantity	3	Min Bid	\$2,900.00
					Avg Quantity	3	Avg Bid	\$3,240.00
904-88.02	Each	Pull Box, Double, Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$4,610.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$3,700.00
					Avg Quantity	1	Avg Bid	\$4,306.67



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
904-90.17	Each	Preformed Pull Box (17"W x 30"L x 26"min.H), Reinforced Polymer Concrete w/1' Concrete Apron	Number of Bids	7	Max Quantity	11	Max Bid	\$1,400.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$1,166.00
					Avg Quantity	5.29	Avg Bid	\$1,304.09
904-91.00	Each	Pad, Controller, Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$690.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$350.00
					Avg Quantity	1	Avg Bid	\$463.33
904-91.43	Each	Base, Type P-3, Concrete	Number of Bids	3	Max Quantity	4	Max Bid	\$800.00
			Number of Projects	1	Min Quantity	4	Min Bid	\$450.00
					Avg Quantity	4	Avg Bid	\$566.67
904-91.56	Each	Base, Type B-6, Concrete	Number of Bids	3	Max Quantity	1	Max Bid	\$2,400.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$1,450.00
					Avg Quantity	1	Avg Bid	\$2,083.33
904-91.59	Each	Base, Type B-9, Concrete	Number of Bids	3	Max Quantity	2	Max Bid	\$2,400.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,980.00
					Avg Quantity	2	Avg Bid	\$2,260.00
904-91.73	Each	Base, Type C-3, Concrete	Number of Bids	7	Max Quantity	2	Max Bid	\$1,350.00
			Number of Projects	2	Min Quantity	1	Min Bid	\$700.00
					Avg Quantity	1.57	Avg Bid	\$923.70
904-91.84	Each	Base, Type D-4PH, Concrete	Number of Bids	3	Max Quantity	2	Max Bid	\$2,400.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$1,650.00
					Avg Quantity	2	Avg Bid	\$2,150.00
904-95.10	Each	Opening Drilled in Existing Concrete Pull Box	Number of Bids	7	Max Quantity	11	Max Bid	\$152.90
			Number of Projects	2	Min Quantity	6	Min Bid	\$40.00
					Avg Quantity	8.14	Avg Bid	\$90.27
904-96.20	Each	Removal of Concrete Base	Number of Bids	4	Max Quantity	2	Max Bid	\$293.70
			Number of Projects	1	Min Quantity	2	Min Bid	\$200.00
					Avg Quantity	2	Avg Bid	\$240.18



Summary of Unit Bid Prices

1/1/2020 - 12/31/2020

Item Number	Unit	Item Description						
904-97.33	Each	Removal of Existing Controller Cabinet	Number of Bids	3	Max Quantity	1	Max Bid	\$400.00
			Number of Projects	1	Min Quantity	1	Min Bid	\$300.00
					Avg Quantity	1	Avg Bid	\$366.67
904-97.40	Each	Removal of Signal Post	Number of Bids	4	Max Quantity	2	Max Bid	\$200.00
			Number of Projects	1	Min Quantity	2	Min Bid	\$78.00
					Avg Quantity	2	Avg Bid	\$140.95
904-97.42	Each	Removal of Signal Head	Number of Bids	4	Max Quantity	5	Max Bid	\$227.70
			Number of Projects	1	Min Quantity	5	Min Bid	\$30.00
					Avg Quantity	5	Avg Bid	\$123.68
904-98.89	L.F.	Relocation of Existing Signal Cables	Number of Bids	4	Max Quantity	60	Max Bid	\$4.00
			Number of Projects	1	Min Quantity	60	Min Bid	\$2.60
					Avg Quantity	60	Avg Bid	\$3.37